

| Sr. No. | Description | Unit | Rate (Rs.) | | Ref. Tech. Specs. |
|---------|---|---|------------|-----------|-------------------|
| | | | Labour | Composite | |
| 2-1 | Loading or unloading into or from mobile trucks, coarse aggregate, sand, stone/ brick ballast, surkhi, ashes, kankar, brick/stone bats, coal or lime etc. lead upto 100 ft (30 m) | Cu.m. | 167.80 | 167.80 | |
| | | Cu.ft. | 4.75 | 4.75 | |
| 2-2 | Loading or unloading bricks or tiles into or from mobile trucks properly laid and stacked lead upto 100 ft (30 m) | 1000 Nos. | 488.00 | 488.00 | |
| 2-3 | Loading or unloading into or from mobile trucks cement in bags (inside or outside the godown) and stacking lead upto 100 ft (30 m) | 100 Nos. | 610.00 | 610.00 | |
| 2-4 | Loading or unloading into or from mobile trucks empty cement bags (inside or outside the godown) and stacking lead upto 100 ft (30 m) | 100 Nos. | 45.80 | 45.80 | |
| 2-5 | Loading or unloading into or from mobile trucks (inside or outside the godown) and stacking, white lime in bags lead upto 100 ft (30 m) | % Kg. | 9.20 | 9.20 | |
| | | Cwt. | 4.65 | 4.65 | |
| 2-6 | Loading or unloading into or from mobile trucks structural steel, R.S joists etc. lead upto 100 ft (30 m) | Tonne | 259.30 | 259.30 | |
| | | Ton | 263.45 | 263.45 | |
| 2-7 | Loading or unloading 205 litre drums fuel into or from mobile trucks, lead upto 100 ft (30 m) | Each | 36.60 | 36.60 | |
| 2-8 | Loading or unloading packages of sorts weighing upto 50 | Each | 18.30 | 4.95 | |
| 2-9 | Loading or unloading timber logs or timber for shuttering, into or from mobile trucks including stacking lead upto 100 ft (30 m) | Tonne | 137.30 | 137.30 | |
| | | Ton | 139.50 | 139.50 | |
| 2-10 | Loading or unloading bhoosa into or from mobile trucks lead upto 150 ft. (45 m) | % Kg. | 9.20 | 9.20 | |
| | | Cwt. | 4.65 | 4.65 | |
| 2-11 | Loading or unloading timber scrap or wooden plugs into or from mobile trucks including stacking and lead upto 100 ft (30 m) | Tonne | 228.80 | 228.80 | |
| | | Ton | 232.45 | 232.45 | |
| 2-12 | Loading or unloading pitching stone or spawl from mobile trucks including clearing | Cu.m. | 82.40 | 82.40 | |
| | | Cu.ft.. | 2.35 | 2.35 | |
| 2-13 | Loading or unloading building stone including clearing | Cu.m. | 82.40 | 82.40 | |
| | | Cu.ft.. | 2.35 | 2.35 | |
| 2-14 | Unloading oils. | | | | |
| | | a) Crude oil (to be pumped from tanker into tank) | 1000 Litre | 137.30 | |
| | | % Gallon | 62.40 | 62.40 | |
| | b) Crude oil (drained by gravity) | 1000 Litre | 137.30 | 137.30 | |
| | | % Gallon | 62.40 | 62.40 | |
| c) | Fuel oil into empty drums including stacking upto 100 ft (30 m) | Tonne | 222.70 | 222.70 | |
| | | Ton | 226.30 | 226.30 | |

| Sr. No. | Description | Unit | Rate (Rs.) | | Ref. Tech. Specs. |
|---------|--|------------------|------------------|------------------|-------------------|
| | | | Labour | Composite | |
| d) | Petrol (4.5 litre tin) | 100 Nos. | 183.00 | 183.00 | |
| e) | Kerosine (18 litre tin) | 100 Nos. | 610.00 | 610.00 | |
| 2-15 | Removing and stacking lead upto 100 ft (30 m) | | | | |
| a) | Stone, spawl, brick bats, shingle, sand, lime, surkhi, ashes, kankar and coal etc. | Cu.m. Cu.ft.. | 85.40 2.40 | 85.40 2.40 | |
| b) | Bricks | % Nos. | 701.50 | 701.50 | |
| c) | Rails, girders, pipes, cement etc. | Tonne Ton | 106.80 108.50 | 106.80 108.50 | |
| d) | Bailey bridges & wooden structural members | Cu.m. Cu.ft.. | 122.00 3.45 | 122.00 3.45 | |
| 2-16 | Loading into mobile trucks girders, rails, permanent way material, iron work, pipes etc including lead upto 100 ft (30 m) and stacking | Tonne Ton | 305.00 309.90 | 305.00 309.90 | |
| 2-17 | Unloading from mobile trucks girders, permanent way material, iron work, pipes, etc. lead upto 100 ft (30 m) but excluding stacking. | Tonne Ton | 152.50 154.95 | 152.50 154.95 | |
| 2-18 | Loading or unloading bitumen, asphalt or tar in drums, into or from mobile trucks lead upto 100 ft (30 m) | Tonne Ton | 137.30 139.50 | 137.30 139.50 | |
| 2-19 | Loading bailey bridge wooden structural members including stacking lead upto 100 ft (30m) | Cu.m. Cu.ft.. | 167.80 4.75 | 167.80 4.75 | |
| 2-20 | Unloading bailey bridge wooden structural members excluding stacking lead upto 100 ft (30m) | Cu.m. Cu.ft.. | 85.40 2.40 | 85.40 2.40 | |
| 2-21 | Loading into mobile trucks, steel fabrication/bars including lead upto 100 ft (30m) and stacking inside trucks. | Tonne Ton | 335.50 340.90 | 335.50 340.90 | |
| 2-22 | Unloading from mobile trucks, steel fabrication/bars including lead upto 100 ft (30m) and stacking | Tonne Ton | 183.00 185.95 | 183.00 185.95 | |