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PREFACE 
     

 The Planning & Development Department, Government of AJ&K felt the need to have a Composite 

Schedule of Rates (CSR) for AJ&K. The Composite Schedule of Rates was required to introduce a common 

basis for value engineering in accordance with the geophysical conditions and available resources of AJ&K. 

National Engineering Services Pakistan (Pvt.) Limited (NESPAK), being the largest Consultant firm and 

having a rich experience of various projects in AJ&K was engaged to carry out the assignment. It was agreed 

that due to urgency of implementing a CSR for ongoing development works in AJ&K, NESPAK has 

submited CSR in three stages i.e: Pre-Interim, Interim and Final. Pre-Interim CSR was submitted in March, 

2008 and after receiving feedback from all the stakeholders Interim CSR was submitted and its enforcement 

was approved by the AJK Cabinet in its meeting held on August 19, 2009. Additional items of work have 

been added upon the recommendations of various Departments. The rates used for the preparation of this 

Composite Schedule of Rates have been updated to the prevailing prices of construction materials, 

machinery and labour for the month of January 2016 in all ten districts of AJ&K on semi-annual basis. 

 

 The CSR-2009 (updated) has been computerized in such a manner that links exist between the basic 

data file, comprising rates of construction materials, labor and rental of machinery. Furthermore those 

calculation carried out in files of detailed analysis (Volume-II, A & B) and resulted to modify the files of 

Composite Schedule of Rates (Volume-I). Any revision initiated in the “basic data” file would 

correspondingly revise the relevant item rate. 
 

 The Schedule consists of two Volumes; namely Composite Schedule and Detailed Analysis for each 

district of AJ&K. Each page of the CSR bears identification details with respect to its edition, volume and 

district. 

 Minor adjustment in the market rates have been made using best professional judgment and using 

data from our survey of various districts of AJ&K and other cities of Pakistan. The Rate Analysis Section 

constituted by the Government of AJ&K is deputed to monitor and resolve difficulties that may arise in the 

application of the rates contained in this schedule to cope with regional imbalances at a given time. 

 All cost estimates for administrative approval and detailed estimates for technical sanction shall be 

prepared on the basis of rates provided in the Schedule. This Schedule will form bench mark for inviting 

tenders for which specific item of works included in the estimate shall be identified for quotation above or 

below the rates. 

 The rates for items other than those given in this Schedule shall be treated as non-scheduled items. 

The analysis of rates for such items shall be prepared by the concerned Executive Engineer and approved by 

the competent authority (Superintending Engineer) before the work undertaken, keeping in view the 

provisions of the delegations of the financial powers. Copies of the approved rate analysis shall be forwarded 

to Rate Analysis Section P&DD for reference and review where-ever found necessary and then incorporation 

in next updation, if justified. This Schedule of Rates supersedes all previous documents and shall become 

effective from the date of issuance. 
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GENERAL CONDITIONS 

1. The work contained in this Schedule of Rates shall be carried out in accordance with the 

specifications given briefly for each item and the applicable provisions of the West Pakistan Schedule 

of Rates Committee Specifications as adopted by the Government of AJ&K duly amended from time 

to time 

2. The rates entered against all items in the Schedule of Rates are those referred to in contract as the 

basic rates which cover the cost of all materials, transportation to site of work, labour, equipment, 

tools, plants, supervision charges, all Government levies, imports, octroi charges, overheads, profits 

and incidental cost thereto required for the satisfactory completion of the work. Charges for testing 

the Public Health engineering and Electrical works are also included in this schedule. 

3. Unless otherwise stipulated, measurements for payment for the work done shall confirm to the 

specification for the execution of works West Pakistan Standing Rates Committee adopted by the 

Government of AJ&K. 

4. For certain items of the work floor-wise rates have been entered in this schedule. For this purpose, the 

rates for the basement shall be applied to all works below the foundation up to the top of roof of 

basement. Rates for the ground floor include the cost of all works from the top of the basement roof 

up to the top of ground floor and so on. Parapet, water tank and stair wall etc. shall be considered as 

part of the floor above which these are constructed.  

5. If a discrepancy is found between various documents, the order of precedence given below shall 

govern to determine the scope of the contracted work forming part of the contract based on this 

schedule:  

- Schedule of Quantities  

- West Pakistan Standing Rates Committee Specifications as adopted by the Government of 

AJ&K. 

- Special condition of the agreement 

- Conditions of contract 

- Drawings 

6. The unit rates of plant, materials and labor given in this schedule are indicative and shall not form    

bases for a claim by the contractor for the works let out on percentage above or below the composite 

schedule of items. 

7. Nominal conversion figures from System International to System Imperial have been given as 

complete switch over has not yet been achieved. 

i. Cost of Manpower not charged to the items directly such as Contractor’s Head 

Office, Project Office, Security, Laboratory, Survey, Account, Stone and 

Administration staff. 

ii. Expenses on Laboratory, Camp, Workshop, Office and allied equipments and 

fixtures. 

iii. Small equipment, tools and attachments. 
iv. Advance tax deductible at source. 
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ABBRIVATIONS USED 

 

       SYSTEM IMPERIAL     SYSTEM INTERNATIONAL  

Running foot   R.ft.   Millimeter    mm 

Square foot    Sq.ft.   Centimeter    cm 

Cubic foot    Cu.ft.   Running Meter    RM 

Pound    Lb   Square Meter   Sq.m 

Ounce    Oz   Cubic Meter    Cu.m. 

Pounds per Square inch   Psi   Kilogram    Kg. 

Gross    Grs   Newton per millimeter square N/mm2  

Maund    Mnd   Hundred    Hund 

Dozen    Dz 
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 CONVERSION FACTORS 

 
TO CONVERT    INTO   MULTIPLY BY 

 
LENGTH 
Inch        Millimeter   25.40 
Millimeter      Inch    0.0394 
Foot       Meter    0.3048 
Meter       Foot    3.2808 
Yard        Meter    0.9144 
Meter       Kilometer   1.6093 
Kilometer      Mile    0.6214 
Canal Mile (500 feet)    Kilometer   1.524 
Kilometer      Canal Mile   0.6562 
Girah       Millimeter   57.15 
Mile International  
Nautical (6076.12 feet)    Meter    1852.00 
Mile UK nautical (6080 feet)   Meter    1853.18 
 

MASS WEIGHT 
Pound       Kilogram   0.4536 
Kilogram      Pound    0.2046 
Ounce       Gram    28.3495 
Gram       Ounce    0.0353 
Quintal      Kilogram   100.00 
Grain        Milligram    64.7989 
Hundred Weight     Kilogram   50.8023 
Tonne       Kilogram   1000.00 
Ton       Kilogram   1016.047 

MASS WEIGHT 
 
Ton       Tonne    1.0160 
Tonne       Ton    0.9842 
Seer       Kilogram    0.9331 
Maund      Kilogram   37.324 
Tola       Gram    11.664 
Short Ton (2000 lbs)    Tonne    0.9072 
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CONVERSION FACTORS 

 

TO CONVERT   INTO     MULTIPLY BY 
 

AREA 
Square Inch     Square Millimeter    645.16 
Square millimeter    Square inch     0.0015 
Square Foot      Square Meter    0.0929 
Square meter    Square foot     10.7639 
Square Yard     Square meter    0.8361 
Square meter    Square Yard     1.1960 
Acre      Square meter    4046.8564 
Acre      Hectare     0.4047 
Hectare     Acre      2.4787 
Hectare     Square meter    10000 
Square mile     Square kilometer    2.5899 
Square Kilometer    Square mile     0.3861 
Square mile     Hectare     258.999 
Hectare     Square mile     0.00386 
 

CAPACITY, VOLUME AND MODULES OF SECTION 
 
Pint (UK)     Liter       0.5683 
Gallon (imperial)    Liter      4.5461 
Cubic foot     Liter      28.3168 
Cubic meter     Liter      1000 
Liter      Cubic foot     0.0353 
Cubic inch     Millimeter     16.3871 
Fluid ounce     Millimeter     28.413 
Liter      Gallon (imperial)    0.2199 
Cubic Inch      Cubic millimeter    16387.1 
Cubic foot     Cubic meter     0.0283 
Cubic meter     Cubic foot     35.3147 
Cubic Yard      Cubic meter     0.7645 
Cubic meter     Cubic yard      1.3080 
Acre foot      Hectare meter    0.1233 
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CONVERSION FACTORS 

 

TO CONVERT   INTO     MULTIPLY BY 
 

VLOCITY AND SPEED 
 
Foot per second    Meter per second    0.3048 
Foot per minute    Meter per second     0.0051 
Foot per second     Kilometer per hour    1.0973 
Kilometer per hour    Foot per second     0.9113 
Mile per hour     Meter per second     0.4470 
Kilometer per hour     Mile per hour     0.6214 
Mile per hour     Kilometer per hour    1.6093 
 

FORCE  
 
Kilogram force    Newton     0.8066 
Pound force      Newton     4.4482 
Ton force     Kilo Newton     9.9640 
Newton     Pound force     0.2248 
Kilo Newton     Ton force     0.1004 
 

FORCE PER UNITE LENGTH 
 
Pound force per foot   Newton per meter     14.5939 
 
 

PRESSURE, STRESS AND MODULES OF ELASTICITY (1Pa=1N/m2) 
 
Pound per Square foot    Pascals      47.8803 
Pound force per square inch   Kilo Pascals     6.8948 
Ton force per square inch   Kilo Pascals     107.252 
Kilo Pascals      Pound force per square foot  20.8354 
Ton force per square inch    Mega pascals     15.4443 
Mega Pascals    Pound force per square inch  145.038 
 

MASS PER UNIT LENGTH 
 
Pound per foot     Kilogram per meter     1.4882 
Kilogram per meter    Pound per foot     0.6720 
Ton per mile      Ton per kilometer    0.6313  
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CONVERSION FACTORS 

 
 

TO CONVERT   INTO     MULTIPLY BY 
 

MASS PER UNIT AREA 
 
Ton per Square mile   Kilogram per square kilometer   392.298 
Pound per square foot   Kilogram per square meter   4.8824 
Kilogram per square meter   Pound per square foot    0.2048 
 

MASS PER UNIT VOLUME 
 
Pound per Cubic foot    Kilogram per Cubic meter    16.0185 
Pound per Cubic foot    Grams per liter    16.0185 
Kilogram per Cubic meter   Pound per cubic foot   0.06243 
Grams per Liter    Pound per cubic foot   0.06243 
 

VOLUME RATE OF FLOW 
 
Cubic foot per second (cusec)  Cubic meter per second (cusec)  0.02832 
Cubic foot per second (cusec)  Liter per second     28.3168 
Gallon per minute    Liter per second     0.0757 
Cubic foot per thousand acres   Liter per hectare    0.0670 
Cubic foot per thousand acres  Cubic meter per square kilometer  0.0070 
 

FUEL CONSUMPTION 
 
Gallon per mile    Liter per kilometer     2.825 
Mile per Gallon     Kilometer per liter    0.354 
 

MOVEMENT OF FORCE TORQUE 
 
Pound force foot     Newton meter    1.3558 
Pound force inch     Newton meter    0.1130 
Ton force foot     Kilonewton meter    3.0370 
Ton force inch     Kilonewton meter    0.2531 
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CONVERSION FACTORS 

 

 
 
TO CONVERT   INTO     MULTIPLY BY 
 
 
SECOND MOMEMT OF AREA 
 
Inch4       Millimeter4      416231 
 
PLANE ANGLE 
 
Degree     Radian     0.0174 
 
WORK, ENERGY, POWER (1J =1Ws) 
 
Kilowatt hour     Kilo joule      3600 
Foot pound force    Joule      1.3558 
Horse Power     Kilowatt     0.7457 
Horse power     Kilogram force meter per sec  76.0402 
 
 
*For exact values, please consult Standard Hand Books  
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1. Concrete Compressive Strength  (Test Table) 

 
Nominal 

Mix 

Minimum cube strength required (in psi) 

Laboratory Tests Work Tests 

7 days 28 days 7 days 28 days 

1:1:2 4000 6000 3000 4500 

1:1½:3 3350 5000 25000 3750 

1:2:4 2700 4000 2000 3000 

1:3:6 --- 2500 --- 2000 

1:4:8 --- 2000 --- 1500 
 

Ref. AJK Technical &General Specifications Chapter No.05 (Plan & reinforced concrete)Page No.5-10 

 

2. Bricks Compressive Strength  (Test Table)  
Designation Average 

Compressive 

strength (lbs/Sq.inch) 

Max. Water Absorption 

% by weight 

First Class 2000 1/6th of its weight (average weight of ten 

bricks shall not less than 5.5lb (2.5kg) 

Second Class 1500 1/4th of its weight  

Third Class 1000 ----- 

Fourth Class 725 ----- 
 

Ref. AJK Technical & General Specifications Chapter No.11 (Brick Work) Page No.11-2 

 

3. Uniaxial Compressive Strength  of Stones (Test Table) 
 

Type of Stone Weight 

(lbs/cft) 

Average 

Maximum Water 

Absorption 

Percentage by 

weight 

Minimum 

Compressive 

Strength 

kg./sq.cm. 

Granite 165 0.5 1000 

Basalt 225 0.5 400 

Lime Stone (Slab & Tiles) 160 0.15 200 

Sand Stone (Slab & Tiles) 140 2.5 300 

Marble 170 0.4 500 

Quartzite 225 0.4 800 

Laterite (Block)  12 35 
 

       Ref. AJK Technical & General Specifications Chapter No.12 (Stone Masonry) Page No.12-1 
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Properties of Steel 
 

 

A. Dimension Properties:- 

Bar Designation 
No. 

Weight (K.G/Foot) Diameter Tolerance on Mass 

3 0.170 0.375 ±12 

4 0.303 0.500  

5 0.477 0.625  

6 0.680 0.750 ±9 

7 0.930 0.875  

8 1.213 1.000 ±6.5 

9 1.530 1.128 ±6.5 

10 1.960 1.270 ±6.5 

11 2.415 1.410 ±4.5 

14 3.477 1.693 ±4.5 

18 6.182 2.257 ±4.5 

 

B. Physical  Properties (ASTM A-615/ A 615M) 

Grade 
Yield Ultimate Tensile Strength 

Elongation Min. %age 
MPa Psi MPa Psi 

40 280 40,000 420 60,000 12 

60 420 60,000 620 90,000 9 

75 520 74,500 700 1,00,000 6 

C. Chemical Properties 

Grade Min 

Chemical Composition % age 

Carbon Si Potashium Sulpher 

 I II I II  

Fe Mn 74C 70-77 7.0 2.0 3.0 0.25 0.38 0.03 

Fe Mn 68C 65-72 7.0 2.5 4.5 0.25 0.40 0.03 
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SECTION – 0 
 
 

Recommended Construction Material Sources located in ten Districts & Around AJ&K 

S.No Name of Source Rock Name Location of 

Deposit 

Estimated 

Reserve 

Remarks District 

1. Khurshidabad 

Limestone 

limestone Khurshidabad 

Village 

15.0 million M3 All type of 

concrete work 
Kahuta 

2. Khurshidabad Dolorite Dolorite Khurshidabad 

Village 

4.0 million  M3 

3. Palangi Nullah Gravel Gravel Palangi L/S Only for 

marginal use 

concrete 

(2000psi 

strength) with 

OPC 

4. Tangari Battar River 

Gravel 

Battar Under 

prospection 

5. Malal Bagla sandstone Sandstone Malal Bagla 6.0 million M3 Bagh 

6. DanaSandstone Dana 8.0 million M3 

7. Chamankot sandstone Chaman Kot 12.0 million M3 

8. Bess Bagla sandstone Bess Bagla 12.0 million  M3 

9. Dhulli Sandstone Sandstone 6.0 million M3 

10. Shujahabad sandstone Shujaabad 10.0 million M3 

11. Patraita Sandstone Patriata 3.0 million M3 

12. Lassdanna Sandstone Lassdanna 20.0 million M3 

13. Yadgar limestone Limestone Yadgar 25.50 million M3 All type of 

concrete work 

With Project 

Specific 

studies 

M
u

za
ff

a
ra

b
a

d
/ 

H
a
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14. Batmang 

15. Hill Seri Dara Under 

prospection 

16. Zahid Chowk 

Pirchinasi road 

Under 

prospection 

17. Noseri Dolorite Dolorite Noseri Chelhana 7.0 million M3 

18. Lamnian Dolerite Dolorite Lamnian 

19. Eran Sandstone Sandstone Near Kohala Under 

prospection 

Only for 

marginal use 

concrete (upto 

2000psi 

strength) with 

OPC 

20. Chattar Kalas 

sandstone gravels 

Gravel Agar Naullah 

Chattar Kalas 

Under 

prospection 

21. Komikot sandstone Sandstone Komikot Under 

prospection 

22. Niazpura Dolomitic 

Limestone 

Limestone Niazpura 5.0 M3 All type of 

concrete work 

With Project 

Specific 

studies 

23. Lamnian Meta Basalt Igneous Bodies Lamnian 7.0 M3 All type of 

Concrete work 

Except High 

Strength 

Concrete (upto 

2000psi And 

Asphalt Layer 

24. Goi Dandli Dolomite Kotli Goi Dandli 

road 

Abundant 

deposit 

All type of 

concrete work 
Kotli 
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25. Kamroti Dolomite Kotli Nakial road 30.0 million M3 with project 

specific study 

except Pre-

stress concrete 
26. Poonch river gravel Gravel Distributed along 

Rive terraces 

L/S Only for 

marginal use 

concrete (upto 

2000 psi 

strength) with 

OPC 

27. Poonch terraces --do-- L/S 

28. Khorban Nullah gravel --do-- L/S 

29. Khari Sharief Gravel Khari Sharif Under 

prospection 

Only for 

marginal use 

concrete (upto 

2000 psi 

strength) with 

OPC 

 

Mirpur 

30. Mangla jatli road Mangla Under 

prospection 

31. Jeri Kas Jeri Kas Under 

prospection 

32. Skater Skater Naullah Under 

prospection 

33. Kanali Kas Kanali Kas Under 

prospection 

34. Kot Sarsawa Kot Sarsawa Under 

prospection 

35. Hari Kas Hari Kas Under 

prospection 

36. Panjari Nullah Gravel Panjari Under 

prospection 

Only for 

marginal use 

concrete (upto 

2000 psi 

strength) with 

OPC 

Bhimber 

37. Dandhar Nullah Dandar Under 

prospection 

38. Chaprian Chaprian Under 

prospection 

39. Bakot Nathia-Gali limestone Bakot 30.0 million M3 All type of 

concrete work 

With Project 

Specific 

studies 

 

Abbotatabad 

 

Abbottabad 40. Bakot Kas 

41. Noseri Dolorite Dolorite Neelum Valley 

Road along 

Noseri - Marble 

1.5 million M3 

N
ee

lu
m

 /
 M

u
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ff
a
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b

a
d

 
42. Noseri volcanics Metabasalt 9.03 million M3 marginal  use 

with OPC 

43. Islampur-Jura Granite Granite Sandoq- 

Islampura 

Under 

prospection 

Stone Masonry 

44. Neelum Granite Keran Granite Danjar - Keran Under 

prospection 

45. Dudhnial Arenaceous 

Carbonates 

Metacarbonates MT Bazar 

Dudhnial 

1.656 million M3 Bitumen, plain 

Concrete but 

not for pre-

stress concrete 
46. Malik Seri Dolorite 

Kharigam 

Dolorite Between Khawaja 

Seri and 

Kharigam along 

Neelum Valley 

Road 

13.5 million M3 

47. Kel Dolorite dykes Dolorite Kelser - Kel Road Under 

prospection 

All type of 

concrete work 

With Project 

Specific 

studies 

48. Changan Meta 

Dolorite 

Dolorite Changan - 

Dudhnial Road 

1.776 million M3 

49. Dhokran Gneiss Kel Granitic Gneiss Kel-Dhokran 

Road 

Under 

prospection 

Stone Masonry 
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50. Arja - Dalkot Section Sandstone Near Arja Under 

prospection 

Only for 

marginal use 

concrete (upto 

2000psi 

strength) with 

OPC 

Poonch 

51. Gio Nullah Rawalakot  Under 

prospection 

52. Khaigalla-Hajira 

outcrop 

Near Hajira Under 

prospection 

53. Hajira Abbaspur road 

out crop 

Hijira Abbaspur 

road out crop 

Under 

prospection 

54. Hajira Nar outcrop Under 

prospection 

55. Ban Ni Bhek Toli Pir 

Road 

Along Toli Pir 

road 

Under 

prospection 

56. Jhandala Sandstone Arja Tain Road 

Jhandal Locality 

Under 

prospection 

57. Pappay Nar Sandstone Along Tararkhal 

to Palandri Road 

Under 

prospection 

S
u

d
h

n
u

ti
 58. Tarar Khal Under 

prospection 

59. Nar  near Tarar khal 

Bazar along Hajira 

road 

Along Tararkhal 

to Hajira Road 

Under 

prospection 

60 Azad Pattan (Madan) Azad Pattan - 

Kalri road 

Under 

prospection 
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SECTION – 1 
 

 

CARRIAGE 

1. CARRIAGE OF MATERIALS  INCLUDE 
LOADING, UNLOADING AND 
STACKING AT SITE. 

 
2. THE RATES ARE APPLICABLE TO 

CARRIAGE OF MATERIAL ON PACCA 
ROAD ONLY. 
FOR KACHA ROADS AN ALLOWANCE 
OF 25% EXTRA SHALL BE ALLOWED 
FOR 2ND SUBSEQUENT DISTANCE 
COVERED IN KM.(MILES) RATES. 
RATES UP TO 1ST MILE (1ST KM.) IS 
HOWEVER COMMON TO BOTH KACH 
AND PACCA ROADS. 

 
3. FOR HILLY AREAS 25% ABOVE THE 

RATES IN THE PLAIN AREAS BE 
ALLOWED FOR TOTAL DISTANCE 
COVERED IN KM.(MILES). 

 
4. THE TERM “KM.” WHENEVER USED IS 

TO   MEAN STATUE KILOMETER.  
  

5. THE RATES FOR CARRIAGE BY BOAT 
OR      STREAMER SHALL BE THE 
SAME AS BY ANY OTHER 
MECHANICAL MEANS ON LAND. 
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SECTION – 2 
 
 
 

LOADING, 
UN-LOADING 

AND 
STACKING 

 
1. THE RATE FOR LOADING INTO AND UN- 

LOADING FROM TROLLIES & BOATS WILL 
BE THE SAME AS FOR MOBILE TRUCKS. 
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SECTION – 3 
 
 
 

EARTH WORK 
 

1. THE SOIL CLASSIFACTION (HARD, VERY 
HARD, WET AND SLUSH) WILL BE 
APPROVED BY THE SUPERINTENDING 
ENGINEER. 

 
2. IN CASE OF EMBANKMENT FILL, THE 

MODE OF MEASUREMETN WILL BE 
INDICATED IN THE TENDER. 

 
3. IN CASE BANK MEASUREMENT IS 

NECESSARY, FOLLOWING 
ALLOWANCES SHOULD BE PROVIDED 
FOR: 

a) DEDUCATION FOR SHRINKAGE 
FROM THE BANK MEASUREMENT 
WHEN THE EARTWORK IS DONE 
BY MANUAL LABOUR = 10%. 

b) DEDUCATION FOR SETTLEMENT 
FROM THE BANK 
MEASUREMENTS WHEN THE 
EARTH-WORK IS DONE BY 
DIFFERENT TYPE OF 
MACHIANARY WILL BE AS UNDR: 
i. TRACTOR  6% 
ii. BULLDOZERS     4% 
iii. SCRAPERS        3% 
Where the above equipment is 
deployed in fleet the minimum factor 
specified will be applied. 
 

 
4. NO DEDUCATION WILL BE MADE FOR 

RAMMED/ COMPACTED FILL. 
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SECTON-4 

 
 

DISMANTLING  
(DEMOLISHING) 

         
1. RATES FOR ALL FINISHED WORKS INCLUDE THE 

REMOVAL OF SURPLUS DEBRIS, UNUSED 
MATERIAL AND BY PRODUCTS. 

 
2. THE RATES FOR DISMANTLING ROOFS OR 

UPPER STORY FLOOR INCLUDE THE 
DISMANTLING OF ALL MATEHIALS, EXCEPT ROOF 
SUPPORTS SUCH AS BEAM AND TRUSSES. 

 
3. ADD EXTRA 20% AND 25% FOR 2ND & 3RD AND 30% 

FOR 4TH & SUBSEQUENT FLOORS 
RESPECTIVELY. 
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SECTION-5 
 

 
 

PLAIN AND 
REINFORCED  

CONCRETE 
 

1. RATES FOR ITEM 5-2 TO 5-4 ARE FOR 
UNFORMED CONCRETE 

 
2. RATES FOR OTHER ITEMS ARE FOR 

MACHINE MIXED FORMED CONCRETE IN 
CASE EXIGENCY OF THE WORK SO 
WARRANTS, HAND MIXING MAY BE DONE 
WITH ADDITION OF 10% EXTRA CEMENT AT 
NO EXTRA COST. 

 
 
3. THE CEMENT CONCRETE MAY EITHER BE 

PLAIN OR REINFORCED AND SHALL BE 
PAYABLE AT THE RATES SPECIFIED 
AGAINST RESPECTIVE ITEMS. THE STEEL 
REINFORCEMENT SHALL HOWEVER BE 
PAYABLE SEPARATELY UNDER 
APPLICABLE ITEMS 5-44 OF THE 
SCHEDULE. 

 
4. RATES FOR ALL FINSHED WORKS INCLUDE 

THE REMOVAL OF SURPLUS DEBRIS, 
UNUSEK MATERIAL, BY PRODUCTS AND 
SITE CLEARANCE. 
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  SECTION-6 
     

 
 

PRESTRESSED  
CONCRETE 

 
1. RATES FOR ALL FINSHED WORKS INCLUDE THE 

REMOVAL OF SURPLUS DEBRAI, UNUSED 
MATERIAL, BY PRODUCTS AND SITE 
CLEARANCE. 

 
2. THE PRESTRESSED CONCERETE WORKS SHALL 

BE CARRIED OUT IN ACCORDANCE WITH 
SPECIFICATIONS LAID DOWN BY FREYSSINET OR 
SIMILAR SYSTEM. 
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SECTION-7 
 

 
 

PILE  
FOUNDATION  

CONCRETE 
 

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS AND SITE CLEARANCE. 

 
2. RATES FOR DRILLING FOR DIFFERENT 

SIZES OF PILE SHALL BE THE SAME AS 
FOR TUBEWELL GIVEN IN SECTION – 27. 
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SECTION-8 
      
 

DAMP PROOF  
COURSE AND  

WATER 
PROOFING 

 
1. RATES FOR ALL FINISHED WORKS 

INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL BY PRODUCTS 
AND SITE CLEARANCE. 
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SECTION-9 
 
 

 
 

CEMENT 
CONCRETE  

BLOCK  
MASONRY 

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL BY PRODUCTS 
AND SITE CLEARANCE. 

 
2. NO PAYMENT SHALL BE MADE FOR 

FORMING CAVITIES IN BLOCK AND NO 
DEDUCTION TO BE MADE FOR 
HOLLOWNESS IN BLOCKS. 

 
3. SKIN THICKNESS OF HOLLOW BLOCKS 

SHALL BE 1’’ (25 mm) FOR BLOCK SIZE 300 
x 100 x 200, 300 x 150 x 200, 225 x 100 x 150 
AND 300 x 100 x 200. 

 
4. SKIN THICKNESS OF HOLLOW BLOCKS 

SHALL BE 1.5’’ (38 mm) FOR BLOCK SIZE 
300 x 200 x 200, 300 x 300 x 200, 225 x 200 x 
150 AND 225 x 300 x 150.  

 
5. CONCRETE BLOCK SHOULD MEET THE 

REQUIREMENT OF 2000 PSI CRUSHING 
STRENGTH.  
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SECTION-10 
 

 
 

                                                                              Bridges     
       

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF 
SURPLUS DEBRIS, UNUSED 
MATERIAL, BY- PRODUCTS AND 
SITE CLEARANCE. 
 

2. IF CONCRETE MIXER OR HIGH 
FREQUENCY VIBRATOR, ETC. 
SUPPLIED BY THE GOVERNMENT, 
ALL CHARGES INCLUDING 
DEPRECIATING WILL BE 
RECOVERED FROM THE 
CONTRACTOR. 

 
 

3. SUBSEQUENT CARRIAGE OF 
CRUSH STONE AGGREGATE WILL 
BE PAID ACCORDING TO THE 
WHOLE DISTANCE TO THE SITE 
OF WORK, SHALL BE 
CALCULATED ON THE BASIS OF 
RATE OF THE ACTUAL MEAN OF 
TRANSPORT USED IN CARRIAGE. 
IT SHALL BE PAYABLE FROM THE 
NEAREST APPROVED QUARRY.  
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SECTION-11 
 

 
 

BRICK WORK 
 

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS AND SITE CLEARANCE. 

 
2. THE RATE APPLIES TO ALL SIZES OF 

BRICKS. 
 

3. IN 2ND OR 3RD CLASS BRICKS ARE USED 
INSTEAD OF FIRST CLASS, THE 
DIFFERENCE IN RATE OF BRICKS IS 
DEDUCTED. 

 
4. NO DEDUCTION IN MEASUREMENTS SHALL 

BE MADE FOR OPENING HAVING 
SUPERFICIAL AREA NOT EXCEEDING ONE 
SQUARE FOOT (0.35 SQUARE METERS). 
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SECTION-12 
 
 

 
 

STONE  
MASONRY 

    
1. RATES FOR ALL FINISHED WORKS 

INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS AND SITE CLEARANCE. 
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SECTION-13 
 
 
 

 
ROOFING 

 
 

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS AND SITE CLEARANCE. 

 
2. ADD EXTRA 5% AND 10% SECOND, 

THIRD, 15% FOR FOURTH AND 
SUBSEQUENT FLOOR RESPECTIVELY. 
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SECTION-14 
 
 

 
 

FLOORING 
 
         
 

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS AND SITE CLEARANCE. 
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SECTION-15 
 
 

 
 

FINISHING 
 
         

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS AND SITE CLEARANCE. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Government of AJ&K 

   CSR 2019-20,Volume-I 

Distt. NEELUM 

 

 
 

SECTION-16 
 
 

 
 

WOOD WORK 
 
         

1. NO EXTRA RATE IS TO BE PAID FOR 
SAWING. 

 
2. RATES FOR ALL FINISHED WORKS 

INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS. 
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SECTION-17 
 
 

 
 

PAINTING AND  
VARNISHING 

 
         

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS AND SITE CLEARANCE. 

 
2. RATES INCLUDE CHARGES FOR 

SCAFFOLDING AND OTHER 
ARRANGEMENTS AT ANY HEIGHT AND 
IN ANY FLOOR. 

 
3. RATES FOR PAINTING SASHES, 

FANLIGHT, FULLY GLAZED OR FULLY 
GAUGED DOORS AND WINDOWS SHALL 
BE 60% OF RESPECTIVE ITEMS. 
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SECTION-18 
 
 

 
 

LINING OF  
CANALS 

 
         

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS AND SITE CLEARANCE. 

 
2. RATES ALSO INCLUDE CURING FOR 

SPECIFIED PERIOD WHEREVER 
NECESSARY. 

 
3. NOMINAL DIMENSIONS OF TILE OR 

BRICK SHALL BE TAKEN FOR THE 
PURPOSE OF MEASUREMENT AND 
PAYMENT. 

 
4. JOINTS TREATMENT WILL BE PAID FOR 

RESPECTIVE ITEMS IN SECTION – 5 
“CONCRETE” 
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SECTION-19 
 

PROTECTION AND  
DIVERSION WORKS 

         
1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, 

UNUSED MATERIAL BY PRODUCTS AND SITE CLEARANCE. 
 

2. THE COMPOSITE RATES OF THE ITEMS IN WHICH STONE, BOULDER, SHINGLE ETC. 
AND USED DO NOT CONTAIN THE CARRIAGES OF THESE MATERIALS WHICH WILL 
BE PAID SEPARATELY WHICHEVER MEANS OF TRANSPORT IS ADOPTED. THE 
SUPPLY AND CARRIAGE TO SITE OF WORK OF ALL OTHER MATERIAL, REQUIRED 
IN ITEM IS INCLUDED IN THE COMPOSITE RATE. 

 
3. THE CARRIAGE OF STONE OR SPAWL WILL BE PAID ON THE BASIS OF ACTUAL 

STACK MEASUREMENT (WITHOUT ANY REDUCTION FACTOR) OF THE STONE, 
BOULDERS, SHINGLE OR SPAWL CARRIED. 

 
4. THE STONE, BOULDERS OR SPAWL IS WHERE ISSUED FORM STOCK AND THE 

CONTRACTOR IS PAID FOR CARRIAGE AND /OR LABOUR ONLY OR WHERE SUCH 
STONE PRODUCT IS SUPLLIED, CARRIED OR HANDLED BY THE CONTRACTOR IN 
WHICH NO LAYING IS REQUIRED, THE ACTUAL STACK MEASUREMENT (WITHOUT 
ANY REDUCTION FACTOR) SHALL FORM THE BASIS OF PAYMENT OF SUPPLY OR 
CARRIAGE OF THE STONE, BOULDER OR SPAWL ETC. THE QUANTITY OF FINSHED 
AND COMPLETED ITEM OF WORK SHALL FORM THE BASIS OF THE LAYING. 

 
5. IN CASE OF THE ITEMS IN WHICH THE RATES INCLUDE CARRIAGE OF STAKES, 

BUSHING, PILCHI, SARKANDA OR FRASH ETC. WITHIN ONE KM.  
 

a) THE COST OF THE CARRIAGE WITHIN ONE KM. SHALL NOT BE DEDUCTED 
FROM THE CARRIAGE CHARGES TO FOLLOW THEREAFTER FROM THE 
POINT OF SUPPLY. 

b) IF THE SITE OF WOK HAPPENS TO BE WITHIN ONE KM. OF THE SOURCE 
OF SUPPLY, THE MATERIAL WILL BE COLLECTED AND MEASURED AT 
SITE OF WORK AND NO EXTRA CARRIAGE WOULD BE ADMISSIBLE IN 
SUCH CASES. 

c) WHERE THE SITE OF THE WORK IS SITUATED AT MORE THAN ONE KM. 
DISTANCE FROM THE SOURCE OF SUPPLY, THE POINT OF SUPPLY WILL 
BE FIXED CAREFULLY BY THE ENGINEER-IN-CHARGE IN SUCH A WAY 
THAT THE CARRIAGE CHARGES WOULD  BE ARRIVED AT THE MOST 
ECONOMICALLY.EXTRA CHARGES WILL BE ADMISSIBLE FROM THE 
PLACE OF STARTING POINT. THE DEMARCATION OF THE PLACE OF 
SUPPLY SHALL BE PRE-DETERMINED BEFORE CALLING THE TENDERS. 

 
6. IN CASE OF STONE PITCHING WORK, NO VOIDS DEDUCTION WILL BE MADE WHILE 

MEASURING THE FINISHED WORK. 
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SECTION-20 
 
 

 
 

OUTLETS 
 
         

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS AND SITE CLEARANCE. 

 
2. THE ITEMS OF WORK INVOLVED IN 

CONSTRUCTION OF OUTLETS SUCH AS 
EARTHWORK, CONCRETE AND BRICK 
WORK SHALL BE PAID FOR UNDER 
RESPECTIVE ITEMS OF THE RELEVANT 
SECTION. 

 
3. THE MANUFACTURE, SUPPLY AND 

DELIVERY TO SITE OF A.P.M. AND/OR 
O.F. OUTLETS IRON BLOCKS SHALL BE 
THE RESPONSIBILITY OF THE 
DEPARTMENT. 
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SECTION-21 
 
 

 
 

ROAD AND  
ROAD 

STRUCTURES 
 
         

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS AND SITE CLEARANCE. 

 
2. THE RATES INCLUDE PROVISION AND 

MAINTENANCE OF FIELD TEST 
LABOUATORY STAFF, COST OF 
MATERIAL FOR TESTING ETC. 

 
3. PAYMENTS FOR ITEMS OF ROADS AND 

ROAD STRUCTURE SHALL BE MADE 
FROM THIS SECTION. 

 
4. BITUMEN FULFILLING THE 

INTERNATIONAL STANDARDS LIKE : 
 

(i). ASTM-D-946 and AASHTO-M-20 (Penetration) 
(ii). ASTM-D-3381 and AASHTO-M-226 (Viscosity) 
(iii). ASTM-D-6373 and AASHTO-M-320 (Graded Binder) 

 
5. SHOULD BE USED AFTER BATCHWISE 

TESTING AT SITE, AS PER DIRECTIONS 
OF ENGINEER INCHARGE. 
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SECTION-22 
 
 

 
 

SHEET PILING 
 
         

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS. 
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SECTION-23 
 
 

 
 

PLUMBING, 
SANITARY 

INSTALLATIO &  
GAS FITTINGS 

 
         

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS. 

 
2. THE RATES INCLUDE CUTTING AND 

MAKING GOOD OF THE SURFACE OF 
WALLS, ROOFS, AND FLOORS ETC. 
WHER NECESSARY. 

 
 
3. ADD 10% EXTRA FOR FIXING SPECIALS 

IN REPAIR WORK FOR ITEM 23-46. 
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SECTION-24 
 
 

 
 

SURFACE  
DRAINAGE 

 
         

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS. 

 
2. CEMENT PLASTER WHERE APPLIED 

SHALL BE MEASURED FOR PAYMENT 
SEPERATELY. 
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SECTION-25 
 
 

 
 

SEWERAGE 
 
         

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS. 

 
2. EXCAVATION AND BACKFILLING FOR 

FOUNDATION AND TRENCHES SHALL 
BE PAID FOR SEPARATELY. 

 
3. DEPTH OF CHAMBER SHALL BE 

MEASURED VERTICALLY FROM TOP OF 
COST IRON COVER TO TOP SURFACE 
OF FLOORING. 

 
4. IF SPECIFACATIONS OF MANHOLES AS 

MENTIONES IN ITEM NO. 25-4 TO 25-8 
ARE NOT MET THAN PAYMENT SHALL 
BE MADE FOR DIFFERENT ITEMS FROM 
OTHER SECTIONS OF THIS SCHEDULE. 
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SECTION-26 
 
 

 
 

SINKING OF  
WELLS 

 
         

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS. 

 
2. WELL CURBS TO BE LAID AT SPRING 

LEVEL OR AS DEEP AS POSSIBLE. 
 

3. THE OUTER DIMENSIONS OF THE CURB 
SHALL FORM BASIS OF PAYMENT. 
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SECTION-27 
 
 

 
 

TUBEWELL AND 
WATER SUPPLY 

 
         

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS AND SITE CLEARANCE. 

 
2. THE CAST IRON PIPES AND FITTINGS 

SHALL COMPLY WITH B.S. 78 FOR 
SPIGOT AND SOCKET, CAST IRON 
VERTICALS PIPES AND B.S. 2035 FOR 
FLANGED PIPES. 

 
3. P.V.C. PIPES AND FITTINGS SHALL 

COMPLY WITH B.S. 3505. 
 

4. ASBESTOS CEMENT PIPES AND 
FITTINGS SHALL COMPLY WITH B.S. 486 

 
5. GALVANIZED IRON PIPES AND FITTINGS 

SHALL COMPLY WITH B.S. 1387-1967 
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SECTION-28 
 
 

 
 

IRON STEEL & 
ALUMINIUM  

WORK 
 
         

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS. 
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SECTION-29 
 
 

 
 

HORTICULTURE 
 
         

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS. 
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SECTION-30 
 
 

 
 

ELECTRICAL  
INSTALLATIONS 

 
         

1. RATES FOR ALL FINISHED WORKS 
INCLUDE THE REMOVAL OF SURPLUS 
DEBRIS, UNUSED MATERIAL, BY 
PRODUCTS AND SITE CLEARANCE. 
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BASIC DATA 
 
 
 

THE BASIC RATES OF CONSTRUCTION 
MATERIALS, LABOUR AND HIRE 
CHARGES OF PLANT & EQUIPMENT 
HAVE BEEN LINKED WITH FILES IN 
DETAILED ANALYSIS (Volume-1). ANY 
REVISION INITIATED IN THE “BASIC 
DATA” FILE CORRESPONDINGLY REVISE 
THE RELEVENT ITEM RATE. THESE 
RATES HAVE BEEN OBTAIND AFTER 
EXTENSIVE MARKET SURVEY. 


