

#### AZAD GOVERNMENT OF THE STATE OF JAMMU AND KASHMIR

# **COMPOSITE SCHEDULE OF RATES**

Updated for 1st Semi-annual (July - Dec) 2017-18

#### **DISTRICT SUDHNOTI**

#### PLANNING AND DEVELOPMENT DEPARTMENT, KASHMIR PLAN HOUSE. BLOCK NO. 11, NEW CIVIL SECRETARIAT, Go.AJK MUZAFFARABAD.

Ph. 05822-924117. <u>www.pndajk.gov.pk</u>, chief.ra@pndajk.gov.pk.



# **PREFACE**

The Planning & Development Department, Government of AJ&K felt the need to have a Composite Schedule of Rates (CSR) for AJ&K. The Composite Schedule of Rates was required to introduce a common basis for value engineering in accordance with the geophysical conditions and available resources of AJ&K. National Engineering Services Pakistan (Pvt.) Limited (NESPAK), being the largest Consultant firm and having a rich experience of various projects in AJ&K was engaged to carry out the assignment. It was agreed that due to urgency of implementing a CSR for ongoing development works in AJ&K, NESPAK has submited CSR in three stages i.e: Pre-Interim, Interim and Final. Pre-Interim CSR was submitted in March, 2008 and after receiving feedback from all the stakeholders Interim CSR was submitted and its enforcement was approved by the AJK Cabinet in its meeting held on August 19, 2009. Additional items of work have been added upon the recommendations of various Departments. The rates used for the preparation of this Composite Schedule of Rates have been updated to the prevailing prices of construction materials, machinery and labour for the month of January 2016 in all ten districts of AJ&K on semi-annual basis.

The CSR-2009 (updated) has been computerized in such a manner that links exist between the basic data file, comprising rates of construction materials, labor and rental of machinery. Furthermore those calculation carried out in files of detailed analysis (Volume-II, A & B) and resulted to modify the files of Composite Schedule of Rates (Volume-I). Any revision initiated in the "basic data" file would correspondingly revise the relevant item rate.

The Schedule consists of two Volumes; namely Composite Schedule and Detailed Analysis for each district of AJ&K. Each page of the CSR bears identification details with respect to its edition, volume and district.

Minor adjustment in the market rates have been made using best professional judgment and using data from our survey of various districts of AJ&K and other cities of Pakistan. The Rate Analysis Section constituted by the Government of AJ&K is deputed to monitor and resolve difficulties that may arise in the application of the rates contained in this schedule to cope with regional imbalances at a given time.

All cost estimates for administrative approval and detailed estimates for technical sanction shall be prepared on the basis of rates provided in the Schedule. This Schedule will form bench mark for inviting tenders for which specific item of works included in the estimate shall be identified for quotation above or below the rates.

The rates for items other than those given in this Schedule shall be treated as non-scheduled items. The analysis of rates for such items shall be prepared by the concerned Executive Engineer and approved by the competent authority (Superintending Engineer) before the work undertaken, keeping in view the provisions of the delegations of the financial powers. Copies of the approved rate analysis shall be forwarded to Rate Analysis Section P&DD for reference and review where-ever found necessary and then incorporation in next updation, if justified. This Schedule of Rates supersedes all previous documents and shall become effective from the date of issuance.



#### TABLE OF CONTENTS

- 0. CONSTRUCTION MATERIAL SOURCES STUDY
- 1. CARRIAGE
- 2. LOADING, UN-LOADING AND STACKING
- 3. EARTH WORK
- 4. DISMANTLING (Demolishing)
- 5. PLAIN AND REINFORCED CONCRETE
- 6. PRESTRESSED CONCRETE
- 7. PILE FOUNDATION CONCRETE
- 8. DAMP PROOF COURSE AND WATER PROOFING
- 9. CEMENT CONCRETE BLOCK MASONRY
- 10. BRIDGES
- 11. BRICK WORK
- 12. STONE MASONRY
- 13. ROOFING
- 14. FLOORING
- 15. FINISHING
- 16. WOOD WORK



#### TABLE OF CONTENTS

- 17. PAINTING AND VARNISHING
- 18. LINING OF CANALS
- 19. PROTECTION AND DIVERSION WORKS
- 20. OUTLETS
- 21. ROAD AND ROAD STRUCTURES
- 22. SHEET PILING
- 23. PLUMBING, SANITARY INSTALLATIONS AND GAS FITTINGS
- 24. SURFACE DRAINAGE
- 25. SEWERAGE
- 26. SINKING OF WELLS
- 27. TUBEWELL AND WATER SUPPLY
- 28. IRON, STEEL AND ALUMINUM WORKS
- 29. HORTICULTURE
- **30. ELECTRECAL INSTALLATIONS**



#### GENERAL CONDITIONS

- 1. The work contained in this Schedule of Rates shall be carried out in accordance with the specifications given briefly for each item and the applicable provisions of the West Pakistan Schedule of Rates Committee Specifications as adopted by the Government of AJ&K duly amended from time to time
- 2. The rates entered against all items in the Schedule of Rates are those referred to in contract as the basic rates which cover the cost of all materials, transportation to site of work, labour, equipment, tools, plants, supervision charges, all Government levies, imports, octroi charges, overheads, profits and incidental cost thereto required for the satisfactory completion of the work. Charges for testing the Public Health engineering and Electrical works are also included in this schedule.
- 3. Unless otherwise stipulated, measurements for payment for the work done shall confirm to the specification for the execution of works West Pakistan Standing Rates Committee adopted by the Government of AJ&K.
- 4. For certain items of the work floor-wise rates have been entered in this schedule. For this purpose, the rates for the basement shall be applied to all works below the foundation up to the top of roof of basement. Rates for the ground floor include the cost of all works from the top of the basement roof up to the top of ground floor and so on. Parapet, water tank and stair wall etc. shall be considered as part of the floor above which these are constructed.
- 5. If a discrepancy is found between various documents, the order of precedence given below shall govern to determine the scope of the contracted work forming part of the contract based on this schedule:
  - Schedule of Quantities
  - West Pakistan Standing Rates Committee Specifications as adopted by the Government of AJ&K.
  - Special condition of the agreement
  - Conditions of contract
  - Drawings
- 6. The unit rates of plant, materials and labor given in this schedule are indicative and shall not form bases for a claim by the contractor for the works let out on percentage above or below the composite schedule of items.
- 7. Nominal conversion figures from System International to System Imperial have been given as complete switch over has not yet been achieved.
  - i. Cost of Manpower not charged to the items directly such as Contractor's Head Office, Project Office, Security, Laboratory, Survey, Account, Stone and Administration staff.
  - ii. Expenses on Laboratory, Camp, Workshop, Office and allied equipments and fixtures.
  - iii. Small equipment, tools and attachments.
  - iv. Advance tax deductible at source.



#### ABBRIVATIONS USED

SYSTEM IMPERIAL SYSTEM INTERNATIONAL			
Running foot	R.ft.	Millimeter	mm
Square foot	Sq.ft.	Centimeter	cm
Cubic foot	Cu.ft.	Running Meter	RM
Pound	Lb	Square Meter	Sq.m
Ounce	Oz	Cubic Meter	Cu.m.
Pounds per Square inch	Psi	Kilogram	Kg.
Gross	Grs	Newton per millimeter square	N/mm <sup>2</sup>
Maund	Mnd	Hundred	Hund
Dozen	Dz		



TO CONVERT	INTO	MULTIPLY BY
<u>LENGTH</u>		
Inch	Millimeter	25.40
Millimeter	Inch	0.0394
Foot	Meter	0.3048
Meter	Foot	3.2808
Yard	Meter	0.9144
Meter	Kilometer	1.6093
Kilometer	Mile	0.6214
Canal Mile (500 feet)	Kilometer	1.524
Kilometer	Canal Mile	0.6562
Girah	Millimeter	57.15
Mile International		
Nautical (6076.12 feet)	Meter	1852.00
Mile UK nautical (6080 feet)	Meter	1853.18
MASS WEIGHT		
Pound	Kilogram	0.4536
Kilogram	Pound	0.2046
Ounce	Gram	28.3495
Gram	Ounce	0.0353
Quintal	Kilogram	100.00
Grain	Milligram	64.7989
Hundred Weight	Kilogram	50.8023
Tonne	Kilogram	1000.00
Ton	Kilogram	1016.047
MASS WEIGHT		
Ton	Tonne	1.0160
Tonne	Ton	0.9842
Seer	Kilogram	0.9331
Maund	Kilogram	37.324
Tola	Gram	11.664
Short Ton (2000 lbs)	Tonne	0.9072
. ,		



TO CONVERT	INTO	MULTIPLY BY
AREA		
Square Inch	Square Millimeter	645.16
Square millimeter	Square inch	0.0015
Square Foot	Square Meter	0.0929
Square meter	Square foot	10.7639
Square Yard	Square meter	0.8361
Square meter	Square Yard	1.1960
Acre	Square meter	4046.8564
Acre	Hectare	0.4047
Hectare	Acre	2.4787
Hectare	Square meter	10000
Square mile	Square kilometer	2.5899
Square Kilometer	Square mile	0.3861
Square mile	Hectare	258.999
Hectare	Square mile	0.00386
CAPACITY, VOLUME AND MOD	DULES OF SECTION	
Pint (UK)	Liter	0.5683
Gallon (imperial)	Liter	4.5461
Cubic foot	Liter	28.3168
Cubic meter	Liter	1000
Liter	Cubic foot	0.0353
Cubic inch	Millimeter	16.3871
Fluid ounce	Millimeter	28.413
Liter	Gallon (imperial)	0.2199
Cubic Inch	Cubic millimeter	16387.1
Cubic foot	Cubic meter	0.0283
Cubic meter	Cubic foot	35.3147
Cubic Yard	Cubic meter	0.7645
Cubic meter	Cubic yard	1.3080
Acre foot	Hectare meter	0.1233



TO CONVERT	INTO	MULTIPLY BY
VLOCITY AND SPEED		
Foot per second	Meter per second	0.3048
Foot per minute	Meter per second	0.0051
Foot per second	Kilometer per hour	1.0973
Kilometer per hour	Foot per second	0.9113 0.4470
Mile per hour Kilometer per hour	Meter per second Mile per hour	0.6214
Mile per hour	Kilometer per hour	1.6093
FORCE		
Kilogram force	Newton	0.8066
Pound force	Newton	4.4482
Ton force	Kilo Newton	9.9640
Newton	Pound force	0.2248
Kilo Newton	Ton force	0.1004
FORCE PER UNITE LENG	<u>ГН</u>	
Pound force per foot	Newton per meter	14.5939
		$(1 D_{2}, 1 N/m^{2})$

#### PRESSURE, STRESS AND MODULES OF ELASTICITY (1Pa=1N/m<sup>2</sup>)

Pound per Square foot	Pascals	47.8803
Pound force per square inch	Kilo Pascals	6.8948
Ton force per square inch	Kilo Pascals	107.252
Kilo Pascals	Pound force per square foot	20.8354
Ton force per square inch	Mega pascals	15.4443
Mega Pascals	Pound force per square inch	145.038

#### MASS PER UNIT LENGTH

Pound per foot	Kilogram per meter	1.4882
Kilogram per meter	Pound per foot	0.6720
Ton per mile	Ton per kilometer	0.6313



Ton force inch

0.2531

# CONVERSION FACTORS

TO CONVERT	INTO	MULTIPLY BY
MASS PER UNIT AREA		
Ton per Square mile Pound per square foot Kilogram per square meter	Kilogram per square kilometer Kilogram per square meter Pound per square foot	392.298 4.8824 0.2048
MASS PER UNIT VOLUME		
Pound per Cubic foot Pound per Cubic foot Kilogram per Cubic meter Grams per Liter	Kilogram per Cubic meter Grams per liter Pound per cubic foot Pound per cubic foot	16.0185 16.0185 0.06243 0.06243
VOLUME RATE OF FLOW		
Cubic foot per second (cusec) Cubic foot per second (cusec) Gallon per minute Cubic foot per thousand acres Cubic foot per thousand acres	Cubic meter per second (cusec) Liter per second Liter per second Liter per hectare Cubic meter per square kilometer	0.02832 28.3168 0.0757 0.0670 0.0070
FUEL CONSUMPTION		
Gallon per mile Mile per Gallon	Liter per kilometer Kilometer per liter	2.825 0.354
MOVEMENT OF FORCE TOR	QUE	
Pound force foot Pound force inch Ton force foot	Newton meter Newton meter Kilonewton meter	1.3558 0.1130 3.0370

Kilonewton meter



TO CONVERT	INTO	MULTIPLY BY
SECOND MOMEMT OF AREA		
Inch <sup>4</sup>	Millimeter <sup>4</sup>	416231
PLANE ANGLE		
Degree	Radian	0.0174
WORK, ENERGY, POWER (1J =1Ws)		
Kilowatt hour Foot pound force Horse Power Horse power	Kilo joule Joule Kilowatt Kilogram force meter per sec	3600 1.3558 0.7457 76.0402

\*For exact values, please consult Standard Hand Books



1.	Concrete	Compressive	Strength (	(Test Table)

Nominal	Minimum cube strength required (in psi)			
Mix	Laborator	y Tests	Work	Tests
	7 days			28 days
1:1:2	4000	6000	3000	4500
1:11/2:3	3350	5000	25000	3750
1:2:4	2700	4000	2000	3000
1:3:6		2500		2000
1:4:8		2000		1500

Ref. AJK Technical & General Specifications Chapter No.05 (Plan & reinforced concrete)Page No.5-10

#### 2. Bricks Compressive Strength (Test Table)

Designation	Average	Max. Water Absorption
	Compressive	% by weight
	strength (lbs/Sq.inch)	
First Class	2000	1/6 <sup>th</sup> of its weight (average weight of ten
		bricks shall not less than 5.5lb (2.5kg)
Second Class	1500	1/4 <sup>th</sup> of its weight
Third Class	1000	
Fourth Class	725	

Ref. AJK Technical & General Specifications Chapter No.11 (Brick Work) Page No.11-2

#### 3. Uniaxial Compressive Strength of Stones (Test Table)

Type of Stone	Weight (lbs/cft) Average	Maximum Water Absorption Percentage by weight	Minimum Compressive Strength kg./sq.cm.
Granite	165	0.5	1000
Basalt	225	0.5	400
Lime Stone (Slab & Tiles)	160	0.15	200
Sand Stone (Slab & Tiles)	140	2.5	300
Marble	170	0.4	500
Quartzite	225	0.4	800
Laterite (Block)		12	35

Ref. AJK Technical & General Specifications Chapter No.12 (Stone Masonry) Page No.12-1



#### **Properties of Steel**

#### A. <u>Dimension Properties:-</u>

Bar Designation	Weight (K.G/Foot)	Diameter	Tolerance on Mass
3	0.170	0.375	±12
4	0.303	0.500	
5	0.477	0.625	
6	0.680	0.750	±9
7	0.930	0.875	
8	1.213	1.000	±6.5
9	1.530	1.128	±6.5
10	1.960	1.270	±6.5
11	2.415	1.410	±4.5
14	3.477	1.693	±4.5
18	6.182	2.257	±4.5

#### B. Physical Properties (ASTM A-615/ A 615M)

Grade	Yield		Ultimate Ter	sile Strength	Elongation Min. %age	
Grade	MPa	Psi	MPa	Psi		
40	280	40,000	420	60,000	12	
60	420	60,000	620	90,000	9	
75	520	74,500	700	1,00,000	6	

#### C. <u>Chemical Properties</u>

			% age	် age			
Grade	Min	Min Carbon Si		Pota	shium	Sulpher	
			Ι	II	Ι	II	
Fe Mn 74C	70-77	7.0	2.0	3.0	0.25	0.38	0.03
Fe Mn 68C	65-72	7.0	2.5	4.5	0.25	0.40	0.03



#### Conversion Table of Lift to Lead

In the case of earthwork measurement where extra lead is to be paid for lift the method will be as follows: The lift will be measured from the centre of gravity of the excavated earth to that of placed earth. This will constitute the mean lift for the section.

When earth has to be carried over a spoil bank and dumped beyond it the mean lift would be the difference in level between the centre of gravity of the excavated earth and the top of the spoil bank omitting the dowel.

#### The equivalent leads for various means lifts are given below:

Lift in Meters	<b>Conversion Factors</b>	Equivalent Horizontal lead in Meters		
0.5		4		
1.0	8	8		
1.5		15		
2.0	10	20		
2.5		25		
3.0		36		
3.5		47		
4.0		60		
4.5		75		
5.0	2 28 - L 10 in Materi 2	92		
5.5	3.28x Lift in Meter+2	110		
6.0		130		
6.5		152		
7.0		175		
7.5		200		
8.0		216		
8.5		230		
9.0	27	243		
9.5		257		
10.0		270		

#### Note:

These conservation factors also incorporate allowance for extra lead due to cross lead with a view to ensuring a uniform system. The equivalent lead will be added to the horizontal lead to get the total lead to be paid. The exact site or R.D.s between which extra lead is to be given must be recorded in the first column of detailed measurement in the Measurement Book.

REF. Rates Directorate Coordination and Monitoring Division (Water) WAPDA House Lahore, Section-II Earthwork Excavation and Embankment Page 2-8 WCSR

Sr.No.	SWG	mm	Inches
1.	8 SWG	4.064	0.160
2.	10 SWG	3.251	0.128
3.	12 SWG	2.642	0.104
4.	14 SWG	2.032	0.080
5.	16 SWG	1.626	0.064
6.	18 SWG	1.219	0.048
7.	20 SWG	0.914	0.036
8.	22 SWG	0.711	0.028
9.	24 SWG	0.559	0.022
. 10.	26 SWG	0.457	0.018
11.	28 SWG	0.376	0.015
12.	30 SWG	0.315	0.012

#### SWG to Millimeter & Inches Conversion Chart





AZAD GOVERNMENT OF THE STATE OF PLANNING & DEVELOPMENT DEPART (Rate Analysis Section M & E W	MENT MUZAFFARABAD.
No. Pⅅ/CSR & RA/ 24 - 68 /2012	Dated: January 23, 2012
<ol> <li>The Secretary Works/ Communication</li> <li>The Secretary Physical Planning &amp; Housing</li> <li>The Secretary Agriculture/ Animal Husbandry</li> <li>The Secretary Tourism/ Information/ Wildlife/ Fisheries</li> <li>The Secretary Local Government &amp; Rural Development</li> <li>The Secretary Education (Colleges)</li> <li>The Secretary Education (Schools) .</li> <li>The Secretary Sports/ Culture/ Youth/ Transport</li> <li>The Secretary SERRA</li> </ol>	Govt. of AJ&K, Muzaffarabad

item "Earth work" in Excavation of soil, hard strata and hard rocks.

Sir.

I am directed to refer the circular/letter No. /P&DD/Admin/7778-7830/209 dated September 15, 2009 and to submit that the earth work specifications for excavation in soil, hard strata and hard rocks have been completed, which are now uploaded on P&DD website www.pndajk.gov.pk. The said specifications can be easily downloaded for calculation of earth work item involved in all development projects.

For further query/ information and valuable comments (within two weeks) please feel free to contact this office.

(Engr. Altaf Ahmad)

Govt of A!&K, MuzalTarabad

Chief Rate Analysis Section.

#### Copy to:

- 1. PS to the Additional Chief Secretary (Dev.)
- PS to the Secretary Planning & Development Department
- 3. PA to the Director General (M&E), P&DD
- 4. The Chief Engineer PWD (Buildings/ PHE), South
- 5. The Chief Engineer PWD (Buildings/ PHE), North
- The Chief Engineer PWD (Highways), South 6.
- The Chief Engineer PWD (Highways). North 7.
- The Chief Engineer Sudai Kawait Development Fund 8.
- 5) The Director General CDO

E-mail: chief.ra@pndaik.gov.pk

10. The Director General, water resources/ Irrigation, Agri. Deptt.


Continue Page No. 2

Ph. 05822-924117

Fax. (05822)-921006-921687

www.pndajk.gov.pk F: / Nisar's / CSR Letter pad







		AND STREET						
	Eve		ge2/3	of rocks	7			
	Excavation and strength properties of rocks							
Grade	Material /rock type and name	compressive strength) MPa	Density dry t/m3	Field Properties of Rocks	Work type			
1	Coal	2-100	1.4	Crumble under blolws break with hammer and hand.	Pick work/ Jumper work			
	Gypsum	20-30	2.2	Dent by finger nail white in col	Jumper work			
	Salt	5-20	2.1	show cubical cleavage ductile deformation in stress	Jumper work			
	Clay (Cretoceous)	1-4	1.8	Mold by fingers, break by hammer if compacted	Pick work			
п	Musdtone (Carboniferous)	10.50		Break by hammer crumble	Jumper work/			
	Shale (Carboniferous)	10-50	2.3	_under bick bibws. bicak by	Pick work Pick work/			
		05-30	2.3		Jumper work			
	Chalk (Cretoceous)	05-30	1.8	hand.	Jumper work			
	Limestone (Carboniferous)	50-150	2.6	moderately strong rock,	Jumper work/			
	Dolomite	50-150	2.5	break by hammer lime stone.	Blasting work			
IV.	Gneiss	50-200	2.7	Strong rock break by hammer	Jumper work/			
	Marble	50-200	2.6	moderately strong rock,				
	Schist	20-100	2.7	break by hammer				
	Slate	20-250	2.7	Ripping needs to break.	Blasting work			
V	Sandstone (Graywacke)	100-200	2.6	Blasting generally required to	Blasting work/ Chiseling			
1	Conglomerate	variable	variable	Ripping and blasting required	Jumper work/			
	weathered sandstone	5-40	1.9	if cemented conglomerate.	Blasting work			
VI	Granite	50-350	2.7	Blasting, Chisling and ripping	Blasting			
	Basalt	100-350	2.9	required to break, very strong to strong rocks. Mostly rocks	NORTH CONTRACT			
	Quartzite	100-350	2.7	are igneous and metamorphic	Blasting work			

SOURCE Foundations of Engineering Geological 2/ed. By TONY WALTAAM, Civil Engineering Department, Nattingham Trent University, UK. NOTES:

1 Selection of P/W, J/W, B/W and C/W depends upon the cementing material and matrix of the rock specially in the sedimentory rock. Fracture in stronger rocks occurs along the fault zone. In this case hard rock may be excavted by J/W, rather than B/W, see Fig. 2. Annex A


2 Accurate confirmation is the job of Geologist/ Material Engineer after inspectiong of the site.


1hpm Sm Awais Ahmed

Geologist Rate Analysis Section P&D Department AJ&K

Ht J- A Jonal. Engr. Altaf Ahmed Chief Rate Analysis Section 23/01/2012

Ph. 05822-924117 P&D Department AJ&K








Fig. 2: Diagram shows ranges of different material with respect to UCS fracture spacing. SOURCE

Foundations of Engineering Geological 2/ed. By TONY WALTAAM, Civil Engineering Department, Natingham Trent University, UK.

Engr. Ishfaq Ba Research Officer

than on Awais Ahmed Geologist

Imul Engr. Altaf Ahmed Chief R.A. Section P&DD 23/01/2012



S.No	Name of Source	Rock Name	Location of Deposit	Estimated Reserve	Remarks	District
1.	Khurshidabad Limestone	limestone	Khurshidabad Village	15.0 million M <sup>3</sup>	All type of concrete work	Kahuta
2.	Khurshidabad Dolorite	Dolorite	Khurshidabad Village	4.0 million M <sup>3</sup>		
3.	Palangi Nullah Gravel	Gravel	Palangi	L/S	Only for	
4.	Tangari Battar River Gravel		Battar	Under prospection	marginal use concrete	
5.	Malal Bagla sandstone	Sandstone	Malal Bagla	6.0 million M <sup>3</sup>	(2000psi strength) with	Bagh
6.	DanaSandstone		Dana	8.0 million M <sup>3</sup>	OPC	
7.	Chamankot sandstone		Chaman Kot	12.0 million M <sup>3</sup>		
8.	Bess Bagla sandstone		Bess Bagla	12.0 million M <sup>3</sup>		
9.	Dhulli Sandstone		Sandstone	6.0 million M <sup>3</sup>		
10.	Shujahabad sandstone		Shujaabad	10.0 million M <sup>3</sup>		
11.	Patraita Sandstone		Patriata	3.0 million M <sup>3</sup>		
12.	Lassdanna Sandstone		Lassdanna	20.0 million M <sup>3</sup>		
13.	Yadgar limestone	Limestone	Yadgar	$25.50 \text{ million } M^3$	All type of	
14.			Batmang		concrete work With Project Specific studies	
15.			Hill Seri Dara	Under prospection		
16.			Zahid Chowk Pirchinasi road	Under prospection		
17.	Noseri Dolorite	Dolorite	Noseri Chelhana	7.0 million M <sup>3</sup>		
18.	Lamnian Dolerite	Dolorite	Lamnian	-		_
19.	Eran Sandstone	Sandstone	Near Kohala	Under prospection	Only for marginal use	Muzaffarabad/ Hattian
20.	Chattar Kalas	Gravel	Agar Naullah	Under	concrete (upto 2000psi	d/ H
	sandstone gravels		Chattar Kalas	prospection	strength) with	aba
21.	Komikot sandstone	Sandstone	Komikot	Under	OPC	far:
		<b>.</b>		prospection		zaf
22.	Niazpura Dolomitic Limestone	Limestone	Niazpura	5.0 M <sup>3</sup>	All type of concrete work With Project Specific studies	Mu
23.	Lamnian Meta Basalt	Igneous Bodies	Lamnian	7.0 M <sup>3</sup>	All type of Concrete work Except High Strength Concrete (upto 2000psi And Asphalt Layer	

#### Recommended Construction Material Sources located in ten Districts & Around AJ&K



Image: construction of the section of the sectin of the section of the section of the section of the se	24.	Goi Dandli	Dolomite	Kotli Goi Dandli	Abundant	All type of	Kotli
25.     Ramba Domine     Rom Halan Data     Job minon M     specific struggestion     Specific					*		
26.     Poonch river gravel     Gravel     Distributed along Rive terraces     LS     Only for marginal use concrete (upto 2000 psi strength) with       27.     Poonch terraces    do-     L/S     2000 psi strength) with       28.     Khorhan Nullah gravel     Gravel     Khari Sharif     Under prospection     Only for marginal use concrete (upto 2000 psi strength) with     Mirpur       30.     Mangla juli road     Gravel     Khari Sharif     Under prospection     Only for marginal use concrete (upto 2000 psi strength) with     Mirpur       31.     Jeri Kas     Under prospection     Only for marginal use concrete (upto 2000 psi strength) with     Mirpur       32.     Skater     Skater     Under prospection     Only for marginal use concrete (upto 2000 psi strength) with     Mirpur       33.     Kanali Kas     Under prospection     Only for marginal use concrete (upto 2000 psi strength) with     Bhimber       34.     Kot Sarsawa     Under prospection     Only for marginal use concrete (upto 2000 psi strength) with     Bhimber       35.     Hari Kas     Under prospection     Only for marginal use with OPC     All type of concrete with opcr       36.     Chaprian     Under prospection     J.5 million M <sup>3</sup> All type of concrete with with OPC       39.     Bakot Kas     Metacarbonates     Notharial Carbonates     Netacarbonates     <	25.	Kamroti Dolomite		Kotli Nakial road	$30.0 \text{ million } M^3$		
26.     Poonch river gravel     Gravel     Distributed along Rive terraces     L/S     Only for marginal use concrete (upto 2000 psi strength) with OPC       27.     Poonch terraces     Gravel     Khorban Kullah gravel     -do-     L/S     Concrete lupto 2000 psi strength) with OPC       28.     Khorban Kullah gravel     Gravel     Khari Sharif     Under prospection     Only for marginal use oncrete (upto 2000 psi strength) with OPC     Mirpur       30.     Mangla jatli road     Jeri Kas     Under prospection     Only for marginal use oncrete (upto 2000 psi strength) with OPC     Mirpur       31.     Jeri Kas     Under prospection     Only for marginal use oncrete (upto 2000 psi strength) with OPC     Mirpur       33.     Kaater     Kater     Under prospection     Only for marginal use oncrete (upto 2000 psi strength) with OPC       34.     Kot Sarsawa     Under prospection     Only for marginal use oncrete (upto 2000 psi strength) with OPC       35.     Hari Kas     Under prospection     Only for marginal use oncrete (upto 2000 psi strength) with OPC       37.     Dandhar Nullah     Gravel     Panjari     Under prospection     Only for marginal use of Concrete work with Project Specific       38.     Chaprian     Liso million M <sup>2</sup> All type of concrete work with OPC       41.     Noseri Iolorite     Metabasalt     Noseri Nataria     Metacarbonates <td></td> <td></td> <td></td> <td></td> <td></td> <td></td> <td></td>							
Rive terraces     management use concrete (upto 28.     management khorban Nullah gravel       29.     Khari Sharief     Gravel     Khari Sharif     Under prospection     Only Gr magement use concrete (upto 2000 psi strength) with concrete (upto 2000 psi strength) with OPC       30.     Bakot Kas     Inder prospection     Only for magement use concrete (upto 2000 psi strength) with OPC       31.     Bakot Kas     Inder prospection     Sheerike Strength) with OPC       32.     Bakot Kas     Mathar Roule Strength) with OPC       33.     Islampura Jura Granite     Granite     Sandoq Strength) with OPC						-	
27.       Poonch terraces       Image: All of the second s	26.	Poonch river gravel	Gravel		L/S		
22.     Khorban Nullal gravel     -do-     LS     2000 psi strength) with oncorrect (upto 2000 psi strength)     Mirpur       30.     Mangla jatli road     Mangla     Under prospection     Only for magnetic upto 2000 psi strength) with     Mirpur       31.     Jeri Kas     Under prospection     Only for magnetic upto 2000 psi strength) with     Mirpur       32.     Skater     Skater     Skater     Under prospection     Only for magnetic upto 2000 psi strength) with       33.     Kanali Kas     Under prospection     Under prospection     Only for magnetic upto 2000 psi strength) with     Mirpur       34.     Kot Sarsawa     Under prospection     Only for prospection     Mirpur       35.     Hari Kas     Under prospection     Only for magnetic upto 2000 psi strength) with     Mirpur       36.     Panjari Nullah     Gravel     Panjari     Under prospection     Only for magnetic upto 2000 psi strength) with     Mirpur       37.     Dandhar Nullah     Gravel     Panjari     Under prospection     Only for magnetic upto 2000 psi strength) with OPC     Mirpur       38.     Chaprian     Under prospection     Strength) with OPC     Abbottatabad       40.     Bakot Kas     Metabasalt     Noseri Anthie Granite     Sandoq- Istampur     I.5 million M <sup>3</sup> Strength) with OPC       41.							
23.     Khorban Nullah gravel    do-     LS     strength with ADC       29.     Khari Sharief     Gravel     Khari Sharif     Under prospection     marginal use concrete (upto 2000 psi strength) with OPC     Mirpur       30.     Mangla jatli road     Margla     Under prospection     marginal use concrete (upto 2000 psi strength) with OPC     Mirpur       31.     Jeri Kas     Jeri Kas     Under prospection     OPC       33.     Kanali Kas     Luder prospection     Only for prospection     Mirpur       34.     Kot Sarsawa     Hari Kas     Under prospection     Only for marginal use concrete (upto 2000 psi strength) with     Mirpur       35.     Hari Kas     Under prospection     Only for marginal use concrete (upto 2000 psi strength) with     Minber       36.     Panjari Nullah     Gravel     Panjari     Under prospection     Only for marginal use concrete (upto 2000 psi strength) with     Bihmber       37.     Dandhar Nullah     Gravel     Panjari     Under prospection     OPC     Door       38.     Chaprian     Limestone     Bakot     30.0 million M <sup>3</sup> All type of concrete work with OPC       40.     Bakot Kas     Metabasalt Noseri Marbie     Stone Masonry prospection     Stone Masonry prospection     Stone Masonry with OPC       44.     Neelum Granite Keran							
29.       Khari Sharief       Gravel       Khari Sharif       Under prospection       margial use concrete (upto 2000 psi strength) with       Mirpur         31.       Jeri Kas       Mangla       Under prospection       OPC       Strength) with       OPC         32.       Skater       Skater       Skater Naullah       Under prospection       OPC       OPC         33.       Kanali Kas       Under prospection       Under prospection       OPC       OPC         34.       Kot Sarsawa       Under prospection       Only for marginal use concrete (upto prospection       Only for prospection       Mirpur         35.       Hari Kas       Under prospection       Only for prospection       Only for prospection       Mirpur         36.       Panjari Nullah       Gravel       Panjari       Under prospection       Only for marginal use concrete (upto 2000 psi strength) with OPC       Mibrotatabad         38.       Chaprian       Limestone       Bakot       30.0 million M <sup>3</sup> All type of strength) with OPC       Mibrotatabad         40.       Bakot Kas       Dolorite       Neelum Valley Noseri - Marble       1.5 million M <sup>3</sup> Stiene Masour       Mibrotatabad         41.       Noseri volcanics       Metabasalt       Stoandog Noseri - Marble       1.656 million M <sup>3</sup>	28.	Khorban Nullah gravel		do	L/S	1	
30.       Mangla jatli road       Mangla       Under prospection       concrete (upto 2000 pai strength) with OPC         31.       Jeri Kas       Under prospection       Skater	20	Vhori Shoriof	Graval	Vhari Sharif	Under	OPC Only for	Minnun
30.     Mangla jatli road     Mangla     Mangla     Difference     Concrete (upt) prospection       31.     Jeri Kas     Under prospection     Skater     Under prospection     Concrete (upt) strength) with OPC       32.     Skater     Skater     Skater     Under prospection     Image: Concrete (upt) prospection       33.     Kanali Kas     Under prospection     Image: Concrete (upt) prospection     Image: Concrete (upt) prosp	29.	Kilan Silanci	Ulavel	Kilan Sham			Mirpur
Image: constraint of the section o	20	Manala la la la		Manala			
31.       Jeri Kas       Jeri Kas       Under prospection       OPC         32.       Skater       Skater       Skater Naullah       Under prospection       Marce State	50.	Mangia jatii road		Mangia			
31.       Seri Rus       prospection prospection       For Rus       prospection prospection         32.       Skater       Skater Naullah       Under prospection       For Rus       For Rus       For Rus         33.       Kanali Kas       Kanali Kas       Under prospection       For Rus       Under prospection       For Rus       For R							
32.       Skater         33.       Kanali Kas         34.       Kot Sarsawa         35.       Hari Kas         36.       Panjari Nullah         37.       Dandhar Nullah         38.       Chaprian         39.       Bakot Nathia-Gali         39.       Bakot Nathia-Gali         41.       Noseri Dolorite         42.       Noseri volcanics         44.       Neelum Granite Keran         43.       Islampur-Jura Granite       Granite         44.       Neelum Granite Keran       Granite         45.       Dudhnial Arenaceous       Metacarbonates         46.       Malik Seri Dolorite       Dolorite         46.       Malik Seri Dolorite dykes       Dolorite         47.       Kel Dolorite dykes       Dolorite         48.       Changan Meta       Dolorite         48.       Changan Meta       Dolorite         48.       Changan Meta       Dolorite	31.	Jeri Kas		Jeri Kas		OPC	
33.       Kanali Kas       prospection       All type of concrete work with Prospection         34.       Kot Sarsawa       Under prospection       Model prospection         35.       Hari Kas       Under prospection       Model prospection         36.       Panjari Nullah       Gravel       Panjari       Under prospection       Only for marginal use concrete (upto 2000 psi strength) with OPC       Strength) with OPC       Model prospection       Model prospec						0800	
33.       Kanali Kas       Kanali Kas       Under prospection       Under prospection         34.       Kot Sarsawa       Under prospection       Under prospection       Image: Constraint of the second marginal use concrete (upto 2000 psi)       Image: Constraint of the second strength with Project       Image: Constraint of the second marginal use concrete (upto 2000 psi)       Image: Constraint of the second strength with Project       Image: Conste the the second strength with project	32.	Skater		Skater Naullah		A mon	
34.       Kot Sarsawa       prospection       Image: second sec						1.23	
34.       Kot Sarsawa       Under prospection       Under prospection       Image: Comparison of the section of the sec	33.	Kanali Kas		Kanali Kas	Under	St Ar	
35.Hari KasprospectionThe formation of prospectionThe formation of prospectionBhimber36.Panjari NullahGravelPanjariUnder prospectionOnly for marginal use concrete (upto 2000 psi strength) withBhimber37.Dandhar NullahDandarUnder prospectionOnly for marginal use concrete (upto 2000 psi strength) withBhimber38.ChaprianDandarUnder prospectionOnly for marginal use concrete (upto 2000 psi strength) withBhimber39.Bakot Nathia-GalilimestoneBakot30.0 million M³All type of concrete work With Project Specific studiesAbbottatabad Abbottatabad40.Bakot KasNoseri DoloriteDoloriteNeelum Valley Noseri - Marble1.5 million M³marginal use with OPC43.Islampur-Jura GraniteGraniteSandoq- IslampuraUnder prospectionStone Masonry or prospection44.Neelum Granite Keran CarbonatesMetacarbonatesMT Bazar DudhnialI.656 million M³Bitumen, plain Concrete but not for pre- stress concrete45.Dudhnial Arenaceous KharigamMetacarbonatesMT Bazar Seri and Kharigam along Neelum ValleyI.3.5 million M³Bitumen, plain Concrete but not for pre- stress concrete46.Malik Seri Dolorite KharigamDoloriteKelser - Kel Road Seri and Kharigam along Neelum ValleyI.1.776 million M³All type of concrete work With Project Specific47. <t< td=""><td></td><td></td><td></td><td></td><td>prospection</td><td>2980</td><td></td></t<>					prospection	2980	
35.       Hari Kas       Under prospection       Only for marginal use concrete (upto 2000 psi strength) with OPC       Bhimber         36.       Panjari Nullah       Gravel       Panjari       Under prospection       marginal use concrete (upto 2000 psi strength) with OPC       Bhimber         37.       Dandhar Nullah       Dandar       Under prospection       Only for marginal use concrete (upto 2000 psi strength) with OPC       Bhimber         38.       Chaprian       Under prospection       Strength) with OPC       Abbottatabad         40.       Bakot Kas       Immestone       Bakot       30.0 million M <sup>3</sup> All type of concrete work with Project Specific         41.       Noseri Dolorite       Dolorite       Neelum Valley Noseri - Marble       1.5 million M <sup>3</sup> marginal use with OPC         43.       Islampur-Jura Granite       Granite       Sandoq-Islampura       Under prospection       Stone Masonry prospection       Stone Masonry prospection         45.       Dudhnial Arenaceous Carbonates       Metacarbonates       MT Bazar Dudnial       1.656 million M <sup>3</sup> Bitumen, plain Concrete but not for prestress concrete         46.       Malik Seri Dolorite       Dolorite       Between Khawaja Seri and Kharigam along Neelum Valley       13.5 million M <sup>3</sup> All type of concrete work With Project Specific         47.       Kel Do	34.	Kot Sarsawa		Kot Sarsawa	Under	115 72	
36.Panjari NullahGravelPanjariUnder prospectionOnly for marginal use concrete (upto 2000 psi strength) withBhimber37.Dandhar NullahDandarUnder prospectionOnly for marginal use concrete (upto 2000 psi strength) withBhimber38.ChaprianIimestoneBakot30.0 million M³All type of concrete work With Project SpecificAbbotatabad Abbotatabad39.Bakot Nathia-GaliIimestoneBakot30.0 million M³All type of concrete work With Project SpecificAbbotatabad Abbotatabad40.Bakot KasNoseri DoloriteNeelum Valley Road along Noseri - Marble1.5 million M³marginal use with OPC42.Noseri volcanicsMetabasaltRoad along Noseri - Marble9.03 million M³marginal use with OPC43.Islampur-Jura GraniteGraniteSandoq- IslampuraUnder prospectionStone Masonry prospection44.Neelum Granite KeranGraniteDanjar - Keran DudhnialInder prospectionBitumen, plain Concrete but not for pre- stress concrete46.Malik Seri Dolorite KharigamDoloriteKelser - Kel Road Neelum ValleyUnder prospectionAll type of concrete work With Project47.Kel Dolorite dykesDoloriteKelser - Kel Road Concrete NariaUnder prospectionAll type of concrete work With Project48.Changan MetaDoloriteChangan - I.776 million M³Specific <td></td> <td></td> <td></td> <td></td> <td>prospection</td> <td>the t</td> <td></td>					prospection	the t	
36.Panjari NullahGravelPanjariUnder prospectionOnly for marginal use concrete (upto 2000 psi strength) withBhimber37.Dandhar NullahDandarUnder prospectionOnly for marginal use concrete (upto 2000 psi strength) withBhimber38.ChaprianIimestoneBakot30.0 million M³All type of concrete work With Project SpecificAbbotatabad Abbotatabad39.Bakot Nathia-GaliIimestoneBakot30.0 million M³All type of concrete work With Project SpecificAbbotatabad Abbotatabad40.Bakot KasNoseri DoloriteNeelum Valley Road along Noseri - Marble1.5 million M³marginal use with OPC42.Noseri volcanicsMetabasaltRoad along Noseri - Marble9.03 million M³marginal use with OPC43.Islampur-Jura GraniteGraniteSandoq- IslampuraUnder prospectionStone Masonry prospection44.Neelum Granite KeranGraniteDanjar - Keran DudhnialInder prospectionBitumen, plain Concrete but not for pre- stress concrete46.Malik Seri Dolorite KharigamDoloriteKelser - Kel Road Neelum ValleyUnder prospectionAll type of concrete work With Project47.Kel Dolorite dykesDoloriteKelser - Kel Road Concrete NariaUnder prospectionAll type of concrete work With Project48.Changan MetaDoloriteChangan - I.776 million M³Specific <td>35.</td> <td>Hari Kas</td> <td></td> <td>Hari Kas</td> <td>Under</td> <td></td> <td></td>	35.	Hari Kas		Hari Kas	Under		
36.Panjari NullahGravelPanjariUnder prospectionOnly for marginal use concrete (upto 2000 psi strength) withBhimber37.Dandhar NullahDandarUnder prospectionOnly for marginal use concrete (upto 2000 psi strength) withBhimber38.ChaprianIimestoneBakot30.0 million M³All type of concrete work With Project SpecificAbbotatabad Abbotatabad39.Bakot Nathia-GaliIimestoneBakot30.0 million M³All type of concrete work with OPC40.Bakot KasDoloriteNeelum Valley Road along Noseri - Marble1.5 million M³marginal use with OPC42.Noseri volcanicsMetabasaltRoad along Noseri - Marble9.03 million M³marginal use with OPC44.Neelum GraniteGraniteDanjar - Keran DudhnialUnder prospectionBitumen, plain Concrete but not for pre- stress concrete45.Dudhnial Arenaceous KharigamMetacarbonatesMT Bazar Dudhnial1.656 million M³Bitumen, plain Concrete but not for pre- stress concrete46.Malik Seri Dolorite KharigamDoloriteKelser - Kel Road Kairgam along Neelum Valley1.3.5 million M³All type of concrete work With Project47.Kel Dolorite dykesDoloriteChangan - LoriteLorite Changan - LoriteAll type of concrete work With Project48.Changan MetaDoloriteChangan - LoriteChangan - LoriteI.776 million M³							
37.Dandhar NullahDandarprospection prospectionmarginal use concrete (upto 2000 psi strength) with OPC38.ChaprianDandarUnder prospection2000 psi strength) with OPC39.Bakot Nathia-GalilimestoneBakot30.0 million M³All type of concrete work With Project Specific40.Bakot KasDoloriteNeelum Valley Noseri volcanics1.5 million M³Mattype of concrete work With Project studies41.Noseri volcanicsMetabasaltNoseri - Marble9.03 million M³marginal use with OPC43.Islampur-Jura GraniteGraniteSandoq- IslampuraUnder prospectionStone Masonry prospection44.Neelum Granite KeranGraniteDanjar - KeranUnder prospectionStone Masonry on for pre- stress concrete46.Malik Seri Dolorite KharigamDoloriteBetween Khawaja Seri and Kharigam along Neelum Valley1.5.5 million M³Bitumen, plain Concrete but not for pre- stress concrete47.Kel Dolorite dykesDoloriteKelser - Kel Road Under Seri and Kharigam along Neelum ValleyUnder prospectionAll type of concrete work With Project Stress concrete48.Changan MetaDoloriteChangan - Lorie1.776 million M³Stress concrete specific	36	Panjari Nullah	Gravel	Paniari		Only for	Rhimber
37.       Dandhar Nullah       Dandar       Under prospection       concrete (upto 2000 psi strength) with OPC         38.       Chaprian       Chaprian       Under prospection       Strength) with OPC       Abbotatabad         39.       Bakot Nathia-Gali       limestone       Bakot       30.0 million M <sup>3</sup> All type of concrete work with Project Specific studies       Abbotatabad         40.       Bakot Kas       Noseri Dolorite       Dolorite       Neelum Valley       1.5 million M <sup>3</sup> All type of concrete work with Project Specific studies       Abbottabad         42.       Noseri volcanics       Metabasalt       Noseri - Marble       9.03 million M <sup>3</sup> marginal use with OPC       Abbottabad         43.       Islampur-Jura Granite       Granite       Danjar - Keran       Under prospection       Stone Masonry       Concrete but not for prestrand not for prestrand not for prestrand not for prestrand stress concrete       Nealum Valley       1.656 million M <sup>3</sup> Bitumen, plain Concrete but not for prestres concrete       Stress concrete       Mather Stress concrete       Mather Stress concrete       Mather Stress concrete       Mather Stress concrete	50.	i anjari i vunan	Glaver	1 anjari		•	Dimitoci
38.ChaprianChaprianProspection2000 psi strength) with OPC39.Bakot Nathia-GalilimestoneBakot30.0 million M³All type of concrete work With Project SpecificAbbotatabad Abbotatabad40.Bakot KasDoloriteNeelum Valley1.5 million M³studiesAbbotatabad Abbotatabad41.Noseri DoloriteDoloriteNeelum Valley1.5 million M³studiesAbbotatabad42.Noseri volcanicsMetabasaltRoad along Noseri - Marble9.03 million M³marginal use with OPCAbbottabad43.Islampur-Jura GraniteGraniteSandoq- IslampuraUnder prospectionStone Masonry prospectionStone Masonry prospection44.Neelum Granite Keran CarbonatesMetacarbonatesMT Bazar Dudhnial1.656 million M³Bitumen, plain Concrete but not for pre- stress concrete46.Malik Seri Dolorite KharigamDoloriteBetween Khawaja Seri and Kharigam along Neelum Valley13.5 million M³Bitumen, plain concrete work With Project stress concrete47.Kel Dolorite dykesDoloriteKelser - Kel Road DoloriteUnder prospectionAll type of concrete work With Project Specific48.Changan MetaDoloriteChangan - L1.776 million M³All type of concrete work With Project Specific	37	Dandhar Nullah		Dandar			
38.ChaprianChaprianUnder prospectionSureign) with OPC39.Bakot Nathia-GalilimestoneBakot30.0 million M³All type of concrete work With Project Specific studiesAbbotatabad Abbotatabad40.Bakot KasDoloriteNeelum Valley Road along Noseri volcanics1.5 million M³marginal use with OPC41.Noseri volcanicsMetabasaltNeelum Valley Road along Noseri - Marble1.5 million M³marginal use with OPC43.Islampur-Jura GraniteGraniteSandoq- IslampuraUnder prospectionStone Masonry prospection44.Neelum Granite Keran CarbonatesMetacarbonatesMT Bazar Dudhnial1.656 million M³Bitumen, plain Concrete but not for pre- stress concrete46.Malik Seri Dolorite KharigamDoloriteBetween Khawaja Seri and MH Bazar Dudhnial13.5 million M³Bitumen, plain Concrete but not for pre- stress concrete47.Kel Dolorite dykesDoloriteKelser - Kel Road Changan - EUnder prospectionAll type of concrete work With Project Specific48.Changan MetaDoloriteChangan - Changan - E1.776 million M³Specific Specific	57.	Dunanar Tunan		Dundui			
Image: Second	38	Chaprian		Chaprian			
39.Bakot Nathia-GalilimestoneBakot30.0 million M3All type of concrete work With Project SpecificAbbotatabad Abbottabad40.Bakot Kas00loriteNeelum Valley Road along Noseri - Marble1.5 million M3Marginal use with OPCAbbottabad42.Noseri volcanicsMetabasaltNeelum Valley Road along Noseri - Marble1.5 million M3marginal use with OPCAbbottabad43.Islampur-Jura GraniteGraniteSandoq- IslampuraUnder prospectionStone MasonryFor any optical state44.Neelum Granite KeranGraniteDanjar - KeranUnder prospectionBitumen, plain Concrete but not for pre- stress concrete45.Dudhnial Arenaceous CarbonatesMetacarbonatesMT Bazar Dudhnial1.656 million M3Bitumen, plain Concrete but not for pre- stress concrete46.Malik Seri Dolorite KharigamDoloriteBetween Khawaja Seri and Kharigam along Neelum Valley13.5 million M3All type of concrete work With Project Specific47.Kel Dolorite dykesDoloriteChangan - F. Kel Road DoloriteUnder prospectionAll type of concrete work With Project Specific48.Changan MetaDoloriteChangan - I.776 million M3Specific Specific	50.	Chapitan		Chaphan		ore	
40.Bakot KasConcrete work With Project Specific studiesAbbotatabad Abbottabad41.Noseri DoloriteDoloriteNeelum Valley Road along Noseri - Marble1.5 million M³marginal use with OPC42.Noseri volcanicsMetabasaltRoad along Noseri - Marble9.03 million M³marginal use with OPC43.Islampur-Jura GraniteGraniteSandoq- IslampuraUnder prospectionStone Masonry prospection44.Neelum Granite KeranGraniteDanjar - KeranUnder prospectionBitumen, plain Concrete but not for pre- stress concrete45.Dudhnial Arenaceous CarbonatesMetacarbonatesMT Bazar Dudhnial1.656 million M³Bitumen, plain Concrete but not for pre- stress concrete46.Malik Seri Dolorite KharigamDoloriteBetween Khawaja Seri and Kharigam along Neelum Valley13.5 million M³All type of concrete work With Project Specific47.Kel Dolorite dykesDoloriteKelser - Kel Road DoloriteUnder prospectionAll type of concrete work With Project Specific48.Changan MetaDoloriteChangan - Concrete1.776 million M³Specific Specific	20	Dalvat Nathia Cali	limatona	Dalrot		All type of	
40.Bakot KasWith Project SpecificWith Project SpecificAbbottabad41.Noseri DoloriteDoloriteNeelum Valley Road along Noseri - Marble1.5 million M³marginal use with OPC42.Noseri volcanicsMetabasaltRoad along Noseri - Marble9.03 million M³marginal use with OPC43.Islampur-Jura GraniteGraniteSandoq- IslampuraUnder prospectionStone Masonry prospection44.Neelum Granite Keran CarbonatesGraniteDanjar - Keran DudhnialUnder prospectionStone Masonry prospection45.Dudhnial Arenaceous CarbonatesMetacarbonatesMT Bazar Dudhnial1.656 million M³Bitumen, plain concrete but not for pre- stress concrete46.Malik Seri Dolorite KharigamDoloriteBetween Khawaja Seri and Kharigam along Neelum Valley13.5 million M³All type of concrete work With Project Specific47.Kel Dolorite dykesDoloriteChangan - Prospection1.776 million M³All type of concrete work With Project Specific48.Changan MetaDoloriteChangan - Prospection1.776 million M³All type of concrete work With Project Specific	39.	Dakot Inatilia-Gall	minestone	Βακοι	50.0 minion M		Abbotatabad
41.Noseri DoloriteDoloriteNeelum Valley Road along Noseri - Marble1.5 million M³studies42.Noseri volcanicsMetabasaltRoad along Noseri - Marble9.03 million M³marginal use 							Abbolatabau
41.Noseri DoloriteDoloriteNeelum Valley Road along Noseri - Marble1.5 million M3studies42.Noseri volcanicsMetabasaltRoad along Noseri - Marble9.03 million M3marginal use with OPC43.Islampur-Jura GraniteGraniteSandoq- IslampuraUnder prospectionStone Masonry44.Neelum Granite KeranGraniteDanjar - KeranUnder prospectionStone Masonry45.Dudhnial Arenaceous CarbonatesMetacarbonatesMT Bazar Dudhnial1.656 million M3Bitumen, plain Concrete but not for pre- stress concrete46.Malik Seri Dolorite KharigamDoloriteBetween Khawaja Seri and Kharigam along Neelum Valley13.5 million M3Bitup of concrete work47.Kel Dolorite dykesDoloriteKelser - Kel RoadUnder prospectionAll type of concrete work48.Changan MetaDoloriteChangan - prospection1.776 million M3Specific	40.	Bakot Kas					Abbottabad
42.       Noseri - Marble       9.03 minion M       magina usc with OPC         43.       Islampur-Jura Granite       Granite       Sandoq- Islampura       Under prospection       Stone Masonry         44.       Neelum Granite Keran       Granite       Danjar - Keran       Under prospection       Stone Masonry         45.       Dudhnial Arenaceous Carbonates       Metacarbonates       MT Bazar Dudhnial       1.656 million M <sup>3</sup> Bitumen, plain Concrete but not for pre- stress concrete       Stress concrete         46.       Malik Seri Dolorite Kharigam       Dolorite       Between Khawaja Seri and Kharigam along Neelum Valley       13.5 million M <sup>3</sup> Bitupe of concrete work With Project         47.       Kel Dolorite dykes       Dolorite       Kelser - Kel Road       Under prospection       All type of concrete work With Project         48.       Changan Meta       Dolorite       Changan - Dolorite       1.776 million M <sup>3</sup> Stress concrete	41.	Noseri Dolorite	Dolorite	Neelum Valley	1.5 million M <sup>3</sup>	studies	
43.Islampur-Jura GraniteGraniteSandoq- IslampuraUnder prospectionStone Masonry44.Neelum Granite KeranGraniteDanjar - KeranUnder prospectionStone Masonry45.Dudhnial Arenaceous CarbonatesMetacarbonatesMT Bazar Dudhnial1.656 million M³Bitumen, plain Concrete but not for pre- stress concrete46.Malik Seri Dolorite KharigamDoloriteBetween Khawaja Seri and Kharigam along Neelum Valley13.5 million M³Bitumen, plain concrete but not for pre- stress concrete47.Kel Dolorite dykesDoloriteKelser - Kel Road Changan MetaUnder prospectionAll type of concrete work With Project Specific48.Changan MetaDoloriteChangan - Dolorite1.776 million M³Specific	42	Noseri volcanics	Metabasalt		9.03 million $M^3$	marginal use	
44.Neelum Granite KeranGraniteDanjar - KeranUnder prospectionUnder prospectionUnder prospection45.Dudhnial Arenaceous CarbonatesMetacarbonatesMT Bazar Dudhnial1.656 million M³Bitumen, plain Concrete but not for pre- stress concrete46.Malik Seri Dolorite KharigamDoloriteBetween Khawaja Seri and Kharigam along Neelum Valley13.5 million M³Bitumen, plain Concrete but not for pre- stress concrete47.Kel Dolorite dykesDoloriteKelser - Kel RoadUnder prospectionAll type of concrete work With Project Specific48.Changan MetaDoloriteChangan - Dolorite1.776 million M³Specific	12.	i toseni voleames	Metababah	Noseri - Marble	<i>7.03</i> minon W		
Image: Additional system       Islampura       prospection         44.       Neelum Granite Keran       Granite       Danjar - Keran       Under prospection         45.       Dudhnial Arenaceous Carbonates       Metacarbonates       MT Bazar Dudhnial       1.656 million M <sup>3</sup> Bitumen, plain Concrete but not for prestress concrete         46.       Malik Seri Dolorite Kharigam       Dolorite       Between Khawaja Seri and Kharigam along Neelum Valley       13.5 million M <sup>3</sup> Bitumen, plain Concrete work With Project Specific         47.       Kel Dolorite dykes       Dolorite       Kelser - Kel Road       Under prospection       All type of concrete work With Project Specific         48.       Changan Meta       Dolorite       Changan - Dolorite       Dolorite       Changan - Dolorite	43.	Islampur-Jura Granite	Granite	Sandog-	Under	Stone Masonry	
47.     Kel Dolorite dykes     Dolorite     Kelser - Kel Road     Under prospection     All type of concrete work       48.     Changan Meta     Dolorite     Changan - 1.776 million M <sup>3</sup> Specific		1			prospection		
47.     Kel Dolorite dykes     Dolorite     Kelser - Kel Road     Under prospection     All type of concrete work       48.     Changan Meta     Dolorite     Changan - 1.776 million M <sup>3</sup> Specific	44.	Neelum Granite Keran	Granite	Danjar - Keran	Under		pad
47.     Kel Dolorite dykes     Dolorite     Kelser - Kel Road     Under prospection     All type of concrete work       48.     Changan Meta     Dolorite     Changan - 1.776 million M <sup>3</sup> Specific				5	prospection		ral
47.     Kel Dolorite dykes     Dolorite     Kelser - Kel Road     Under prospection     All type of concrete work       48.     Changan Meta     Dolorite     Changan - 1.776 million M <sup>3</sup> Specific	45.	Dudhnial Arenaceous	Metacarbonates	MT Bazar		Bitumen, plain	ıffa
47.     Kel Dolorite dykes     Dolorite     Kelser - Kel Road     Under prospection     All type of concrete work       48.     Changan Meta     Dolorite     Changan - 1.776 million M <sup>3</sup> Specific							8ZM
47.     Kel Dolorite dykes     Dolorite     Kelser - Kel Road     Under prospection     All type of concrete work       48.     Changan Meta     Dolorite     Changan - 1.776 million M <sup>3</sup> Specific							W
47.     Kel Dolorite dykes     Dolorite     Kelser - Kel Road     Under prospection     All type of concrete work       48.     Changan Meta     Dolorite     Changan - 1.776 million M <sup>3</sup> Specific	46.	Malik Seri Dolorite	Dolorite	Between Khawaja	13.5 million M <sup>3</sup>	stress concrete	m /
47.     Kel Dolorite dykes     Dolorite     Kelser - Kel Road     Under prospection     All type of concrete work       48.     Changan Meta     Dolorite     Changan - 1.776 million M <sup>3</sup> Specific							elu
47.     Kel Dolorite dykes     Dolorite     Kelser - Kel Road     Under prospection     All type of concrete work       48.     Changan Meta     Dolorite     Changan - 1.776 million M <sup>3</sup> Specific							Ne
48.     Changan Meta     Dolorite     Changan -     1.776 million M <sup>3</sup> concrete work With Project Specific				Neelum Valley			~
48.Changan MetaDoloriteChangan -1.776 million M3concrete work With Project Specific	47.	Kel Dolorite dykes	Dolorite	Kelser - Kel Road	Under		
48. Changan Meta Dolorite Changan - 1.7/6 million M <sup>3</sup> Specific					prospection		
D I I D I D I D I D I	48.	Changan Meta	Dolorite	Changan -	1.776 million M <sup>3</sup>		
		-				studies	



49.	Dhokran Gneiss Kel	Granitic Gneiss	Kel-Dhokran Road	Under prospection	Stone Masonry	
50.	Arja - Dalkot Section	Sandstone	Near Arja	Under prospection	Only for marginal use concrete (upto	Poonch
51.	Gio Nullah Rawalakot			Under prospection	2000psi strength) with	
52.	Khaigalla-Hajira outcrop		Near Hajira	Under prospection	OPC	
53.	Hajira Abbaspur road out crop		Hijira Abbaspur road out crop	Under prospection	n n	
54.	Hajira Nar outcrop			Under prospection		
55.	Ban Ni Bhek Toli Pir Road		Along Toli Pir road	Under prospection		
56.	Jhandala Sandstone		Arja Tain Road Jhandal Locality	Under prospection		
57.	Pappay Nar	Sandstone	Along Tararkhal to Palandri Road	Under prospection		
58.	Tarar Khal			Under prospection	-	nuti
59.	Nar near Tarar khal Bazar along Hajira road		Along Tararkhal to Hajira Road	Under prospection		Sudhnuti
60	Azad Pattan (Madan)	]	Azad Pattan - Kalri road	Under prospection		

18 18/2016

(Naveed Azad) Geologist/Material Engineer

18/8/2016

(Syed Ahmed Hassan) Geotechnical/Material Engineer


27 Al donal. 18/8/20 in

(Engr.Altaf Ahmed) Chief Rate Analysis-P&DD



#### CARRIAGE

- 1. CARRIAGE OF MATERIALS INCLUDE LOADING, UNLOADING AND STACKING AT SITE.
- 2. THE RATES ARE APPLICABLE TO CARRIAGE OF MATERIAL ON PACCA ROAD ONLY. FOR KACHA ROADS AN ALLOWANCE OF 25% EXTRA SHALL BE ALLOWED FOR 2<sup>ND</sup> SUBSEQUENT DISTANCE COVERED IN KM.(MILES) RATES. RATES UP TO 1<sup>ST</sup> MILE (1<sup>ST</sup> KM.) IS HOWEVER COMMON TO BOTH KACH AND PACCA ROADS.
- 3. FOR HILLY AREAS 25% ABOVE THE RATES IN THE PLAIN AREAS BE ALLOWED FOR TOTAL DISTANCE COVERED IN KM.(MILES).
- 4. THE TERM "KM." WHENEVER USED IS TO MEAN STATUE KILOMETER.
- 5. THE RATES FOR CARRIAGE BY BOAT OR STREAMER SHALL BE THE SAME AS BY ANY OTHER MECHANICAL MEANS ON LAND.





#### LOADING, UN-LOADING AND STACKING

1. THE RATE FOR LOADING INTO AND UN-LOADING FROM TROLLIES & BOATS WILL BE THE SAME AS FOR MOBILE TRUCKS.

### EARTH WORK

- 1. THE SOIL CLASSIFACTION (HARD, VERY HARD, WET AND SLUSH) WILL BE APPROVED BY THE SUPERINTENDING ENGINEER.
- 2. IN CASE OF EMBANKMENT FILL, THE MODE OF MEASUREMETN WILL BE INDICATED IN THE TENDER.
- 3. IN CASE BANK MEASUREMENT IS NECESSARY, FOLLOWING ALLOWANCES SHOULD BE PROVIDED FOR:
  - a) DEDUCATION FOR SHRINKAGE FROM THE BANK MEASUREMENT WHEN THE EARTWORK IS DONE BY MANUAL LABOUR = 10%.
  - b) DEDUCATION FOR SETTLEMENT FROM THE BANK **MEASUREMENTS** WHEN THE EARTH-WORK IS DONE BY DIFFERENT TYPE OF MACHIANARY WILL BE AS UNDR: i. TRACTOR 6% ii. BULLDOZERS 4% iii. SCRAPERS 3% Where the above equipment is deployed in fleet the minimum factor specified will be applied.
- 4. NO DEDUCATION WILL BE MADE FOR RAMMED/ COMPACTED FILL.





#### **SECTON-4**

#### DISMANTLING (DEMOLISHING)

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL AND BY PRODUCTS.
- 2. THE RATES FOR DISMANTLING ROOFS OR UPPER STORY FLOOR INCLUDE THE DISMANTLING OF ALL MATEHIALS, EXCEPT ROOF SUPPORTS SUCH AS BEAM AND TRUSSES.
- 3. ADD EXTRA 20% AND 25% FOR  $2^{ND}$  &  $3^{RD}$  AND 30% FOR  $4^{TH}$  & SUBSEQUENT FLOORS RESPECTIVELY.



#### **SECTION-5**

#### PLAIN AND REINFORCED CONCRETE

- 1. RATES FOR ITEM 5-2 TO 5-4 ARE FOR UNFORMED CONCRETE
- 2. RATES FOR OTHER ITEMS ARE FOR MACHINE MIXED FORMED CONCRETE IN CASE EXIGENCY OF THE WORK SO WARRANTS, HAND MIXING MAY BE DONE WITH ADDITION OF 10% EXTRA CEMENT AT NO EXTRA COST.
- 3. THE CEMENT CONCRETE MAY EITHER BE PLAIN OR REINFORCED AND SHALL BE PAYABLE AT THE RATES SPECIFIED AGAINST RESPECTIVE ITEMS. THE STEEL REINFORCEMENT SHALL HOWEVER BE PAYABLE SEPARATELY UNDER APPLICABLE ITEMS 5-44 OF THE SCHEDULE.
- 4. RATES FOR ALL FINSHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSEK MATERIAL, BY PRODUCTS AND SITE CLEARANCE.



#### **SECTION-6**

#### PRESTRESSED CONCRETE

- 1. RATES FOR ALL FINSHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRAI, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- 2. THE PRESTRESSED CONCERETE WORKS SHALL BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATIONS LAID DOWN BY FREYSSINET OR SIMILAR SYSTEM.



#### **SECTION-7**

#### PILE FOUNDATION CONCRETE

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- 2. RATES FOR DRILLING FOR DIFFERENT SIZES OF PILE SHALL BE THE SAME AS FOR TUBEWELL GIVEN IN SECTION – 27.



#### SECTION-8

#### DAMP PROOF COURSE AND WATER PROOFING

1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL BY PRODUCTS AND SITE CLEARANCE.



#### CEMENT CONCRETE BLOCK MASONRY

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL BY PRODUCTS AND SITE CLEARANCE.
- 2. NO PAYMENT SHALL BE MADE FOR FORMING CAVITIES IN BLOCK AND NO DEDUCTION TO BE MADE FOR HOLLOWNESS IN BLOCKS.
- SKIN THICKNESS OF HOLLOW BLOCKS SHALL BE 1" (25 mm) FOR BLOCK SIZE 300 x 100 x 200, 300 x 150 x 200, 225 x 100 x 150 AND 300 x 100 x 200.
- 4. SKIN THICKNESS OF HOLLOW BLOCKS SHALL BE 1.5" (38 mm) FOR BLOCK SIZE 300 x 200 x 200, 300 x 300 x 200, 225 x 200 x 150 AND 225 x 300 x 150.
- 5. CONCRETE BLOCK SHOULD MEET THE REQUIREMENT OF 2000 PSI CRUSHING STRENGTH.



# **Bridges**

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY- PRODUCTS AND SITE CLEARANCE.
- 2. IF CONCRETE MIXER OR HIGH FREQUENCY VIBRATOR, ETC. SUPPLIED BY THE GOVERNMENT, ALL CHARGES INCLUDING DEPRECIATING WILL BE RECOVERED FROM THE CONTRACTOR.
- 3. SUBSEQUENT CARRIAGE OF CRUSH STONE AGGREGATE WILL BE PAID ACCORDING TO THE WHOLE DISTANCE TO THE SITE OF WORK, SHALL BE CALCULATED ON THE BASIS OF RATE OF THE ACTUAL MEAN OF TRANSPORT USED IN CARRIAGE. IT SHALL BE PAYABLE FROM THE NEAREST APPROVED QUARRY.

# THE WARMAN & WAS

#### SECTION-11


### **BRICK WORK**

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- 2. THE RATE APPLIES TO ALL SIZES OF BRICKS.
- 3. IN 2<sup>ND</sup> OR 3<sup>RD</sup> CLASS BRICKS ARE USED INSTEAD OF FIRST CLASS, THE DIFFERENCE IN RATE OF BRICKS IS DEDUCTED.
- 4. NO DEDUCTION IN MEASUREMENTS SHALL BE MADE FOR OPENING HAVING SUPERFICIAL AREA NOT EXCEEDING ONE SQUARE FOOT (0.35 SQUARE METERS).



### STONE MASONRY

1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.



# AMMU & KAM

#### **SECTION-13**

## ROOFING

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- 2. ADD EXTRA 5% AND 10% SECOND, THIRD, 15% FOR FOURTH AND SUBSEQUENT FLOOR RESPECTIVELY.



### FLOORING

1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.



# FINISHING

1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.



## **SECTION-16**

### WOOD WORK

- 1. NO EXTRA RATE IS TO BE PAID FOR SAWING.
- 2. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS.



### SECTION-17

# PAINTING AND VARNISHING

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- 2. RATES INCLUDE CHARGES FOR SCAFFOLDING AND OTHER ARRANGEMENTS AT ANY HEIGHT AND IN ANY FLOOR.
- 3. RATES FOR PAINTING SASHES, FANLIGHT, FULLY GLAZED OR FULLY GAUGED DOORS AND WINDOWS SHALL BE 60% OF RESPECTIVE ITEMS.



# **SECTION-18**

# LINING OF CANALS

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- 2. RATES ALSO INCLUDE CURING FOR SPECIFIED PERIOD WHEREVER NECESSARY.
- 3. NOMINAL DIMENSIONS OF TILE OR BRICK SHALL BE TAKEN FOR THE PURPOSE OF MEASUREMENT AND PAYMENT.
- JOINTS TREATMENT WILL BE PAID FOR RESPECTIVE ITEMS IN SECTION – 5 "CONCRETE"



# PROTECTION AND DIVERSION WORKS

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL BY PRODUCTS AND SITE CLEARANCE.
- 2. THE COMPOSITE RATES OF THE ITEMS IN WHICH STONE, BOULDER, SHINGLE ETC. AND USED DO NOT CONTAIN THE CARRIAGES OF THESE MATERIALS WHICH WILL BE PAID SEPARATELY WHICHEVER MEANS OF TRANSPORT IS ADOPTED. THE SUPPLY AND CARRIAGE TO SITE OF WORK OF ALL OTHER MATERIAL, REQUIRED IN ITEM IS INCLUDED IN THE COMPOSITE RATE.
- 3. THE CARRIAGE OF STONE OR SPAWL WILL BE PAID ON THE BASIS OF ACTUAL STACK MEASUREMENT (WITHOUT ANY REDUCTION FACTOR) OF THE STONE, BOULDERS, SHINGLE OR SPAWL CARRIED.
- 4. THE STONE, BOULDERS OR SPAWL IS WHERE ISSUED FORM STOCK AND THE CONTRACTOR IS PAID FOR CARRIAGE AND /OR LABOUR ONLY OR WHERE SUCH STONE PRODUCT IS SUPLLIED, CARRIED OR HANDLED BY THE CONTRACTOR IN WHICH NO LAYING IS REQUIRED, THE ACTUAL STACK MEASUREMENT (WITHOUT ANY REDUCTION FACTOR) SHALL FORM THE BASIS OF PAYMENT OF SUPPLY OR CARRIAGE OF THE STONE, BOULDER OR SPAWL ETC. THE QUANTITY OF FINSHED AND COMPLETED ITEM OF WORK SHALL FORM THE BASIS OF THE LAYING.
- 5. IN CASE OF THE ITEMS IN WHICH THE RATES INCLUDE CARRIAGE OF STAKES, BUSHING, PILCHI, SARKANDA OR FRASH ETC. WITHIN ONE KM.
  - a) THE COST OF THE CARRIAGE WITHIN ONE KM. SHALL NOT BE DEDUCTED FROM THE CARRIAGE CHARGES TO FOLLOW THEREAFTER FROM THE POINT OF SUPPLY.
  - b) IF THE SITE OF WOK HAPPENS TO BE WITHIN ONE KM. OF THE SOURCE OF SUPPLY, THE MATERIAL WILL BE COLLECTED AND MEASURED AT SITE OF WORK AND NO EXTRA CARRIAGE WOULD BE ADMISSIBLE IN SUCH CASES.
  - c) WHERE THE SITE OF THE WORK IS SITUATED AT MORE THAN ONE KM. DISTANCE FROM THE SOURCE OF SUPPLY, THE POINT OF SUPPLY WILL BE FIXED CAREFULLY BY THE ENGINEER-IN-CHARGE IN SUCH A WAY THAT THE CARRIAGE CHARGES WOULD BE ARRIVED AT THE MOST ECONOMICALLY.EXTRA CHARGES WILL BE ADMISSIBLE FROM THE PLACE OF STARTING POINT. THE DEMARCATION OF THE PLACE OF SUPPLY SHALL BE PRE-DETERMINED BEFORE CALLING THE TENDERS.
- 6. IN CASE OF STONE PITCHING WORK, NO VOIDS DEDUCTION WILL BE MADE WHILE MEASURING THE FINISHED WORK.



# OUTLETS

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- 2. THE ITEMS OF WORK INVOLVED IN CONSTRUCTION OF OUTLETS SUCH AS EARTHWORK, CONCRETE AND BRICK WORK SHALL BE PAID FOR UNDER RESPECTIVE ITEMS OF THE RELEVANT SECTION.
- 3. THE MANUFACTURE, SUPPLY AND DELIVERY TO SITE OF A.P.M. AND/OR O.F. OUTLETS IRON BLOCKS SHALL BE THE RESPONSIBILITY OF THE DEPARTMENT.



#### SECTION-21

# ROAD AND ROAD STRUCTURES

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- 2. THE RATES INCLUDE PROVISION AND MAINTENANCE OF FIELD TEST LABOUATORY STAFF, COST OF MATERIAL FOR TESTING ETC.
- 3. PAYMENTS FOR ITEMS OF ROADS AND ROAD STRUCTURE SHALL BE MADE FROM THIS SECTION.
- 4. BITUMEN FULFILLING THE INTERNATIONAL STANDARDS LIKE :
- (i). ASTM-D-946 and AASHTO-M-20 (Penetration)
- (ii). ASTM-D-3381 and AASHTO-M-226 (Viscosity)
- (iii). ASTM-D-6373 and AASHTO-M-320 (Graded Binder)
- 5. SHOULD BE USED AFTER BATCHWISE TESTING AT SITE, AS PER DIRECTIONS OF ENGINEER INCHARGE.



## SECTION-22

# SHEET PILING

1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS.



### **SECTION-23**

# PLUMBING, SANITARY INSTALLATIO & GAS FITTINGS

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS.
- 2. THE RATES INCLUDE CUTTING AND MAKING GOOD OF THE SURFACE OF WALLS, ROOFS, AND FLOORS ETC. WHER NECESSARY.
- 3. ADD 10% EXTRA FOR FIXING SPECIALS IN REPAIR WORK FOR ITEM 23-46.



#### SECTION-24

# SURFACE DRAINAGE

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS.
- 2. CEMENT PLASTER WHERE APPLIED SHALL BE MEASURED FOR PAYMENT SEPERATELY.



# SEWERAGE

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS.
- 2. EXCAVATION AND BACKFILLING FOR FOUNDATION AND TRENCHES SHALL BE PAID FOR SEPARATELY.
- 3. DEPTH OF CHAMBER SHALL BE MEASURED VERTICALLY FROM TOP OF COST IRON COVER TO TOP SURFACE OF FLOORING.
- 4. IF SPECIFACATIONS OF MANHOLES AS MENTIONES IN ITEM NO. 25-4 TO 25-8 ARE NOT MET THAN PAYMENT SHALL BE MADE FOR DIFFERENT ITEMS FROM OTHER SECTIONS OF THIS SCHEDULE.



#### **SECTION-26**

# SINKING OF WELLS

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS.
- 2. WELL CURBS TO BE LAID AT SPRING LEVEL OR AS DEEP AS POSSIBLE.
- 3. THE OUTER DIMENSIONS OF THE CURB SHALL FORM BASIS OF PAYMENT.



#### SECTION-27

# TUBEWELL AND WATER SUPPLY

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- 2. THE CAST IRON PIPES AND FITTINGS SHALL COMPLY WITH B.S. 78 FOR SPIGOT AND SOCKET, CAST IRON VERTICALS PIPES AND B.S. 2035 FOR FLANGED PIPES.
- 3. P.V.C. PIPES AND FITTINGS SHALL COMPLY WITH B.S. 3505.
- 4. ASBESTOS CEMENT PIPES AND FITTINGS SHALL COMPLY WITH B.S. 486
- 5. GALVANIZED IRON PIPES AND FITTINGS SHALL COMPLY WITH B.S. 1387-1967



## **SECTION-28**

# IRON STEEL & ALUMINIUM WORK

1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS.



## **SECTION-29**

# HORTICULTURE

1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS.



## **SECTION-30**

# ELECTRICAL INSTALLATIONS

1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.



### **BASIC DATA**

THE BASIC RATES OF CONSTRUCTION MATERIALS, LABOUR AND HIRE CHARGES OF PLANT & EQUIPMENT HAVE BEEN LINKED WITH FILES IN DETAILED ANALYSIS (Volume-1). ANY REVISION INITIATED IN THE "BASIC DATA" FILE CORRESPONDINGLY REVISE THE RELEVENT ITEM RATE. THESE RATES HAVE BEEN OBTAIND AFTER EXTENSIVE MARKET SURVEY.