

# AZAD GOVERNMENT OF THE STATE OF JAMMU AND KASHMIR

# **COMPOSITE SCHEDULE OF RATES**

Updated for 1st Semi-annual (Jul - Dec) 2018-19

### **DISTRICT BHIMBER**

PLANNING AND DEVELOPMENT DEPARTMENT, KASHMIR PLAN HOUSE.

BLOCK NO. 11, NEW CIVIL SECRETARIAT, Go.AJK MUZAFFARABAD.

Ph. 05822-924117. www.pndajk.gov.pk, chief.ra@pndajk.gov.pk.



# **PREFACE**

The Planning & Development Department, Government of AJ&K felt the need to have a Composite Schedule of Rates (CSR) for AJ&K. The Composite Schedule of Rates was required to introduce a common basis for value engineering in accordance with the geophysical conditions and available resources of AJ&K. National Engineering Services Pakistan (Pvt.) Limited (NESPAK), being the largest Consultant firm and having a rich experience of various projects in AJ&K was engaged to carry out the assignment. It was agreed that due to urgency of implementing a CSR for ongoing development works in AJ&K, NESPAK has submitted CSR in three stages i.e. Pre-Interim, Interim and Final. Pre-Interim CSR was submitted in March, 2008 and after receiving feedback from all the stakeholders Interim CSR was submitted and its enforcement was approved by the AJK Cabinet in its meeting held on August 19, 2009. Additional items of work have been added upon the recommendations of various Departments. The rates used for the preparation of this Composite Schedule of Rates have been updated to the prevailing prices of construction materials, machinery and labour for the month of January 2016 in all ten districts of AJ&K on semi-annual basis.

The CSR-2009 (updated) has been computerized in such a manner that links exist between the basic data file, comprising rates of construction materials, labor and rental of machinery. Furthermore those calculation carried out in files of detailed analysis (Volume-II, A & B) and resulted to modify the files of Composite Schedule of Rates (Volume-I). Any revision initiated in the "basic data" file would correspondingly revise the relevant item rate.

The Schedule consists of two Volumes; namely Composite Schedule and Detailed Analysis for each district of AJ&K. Each page of the CSR bears identification details with respect to its edition, volume and district.

Minor adjustment in the market rates have been made using best professional judgment and using data from our survey of various districts of AJ&K and other cities of Pakistan. The Rate Analysis Section constituted by the Government of AJ&K is deputed to monitor and resolve difficulties that may arise in the application of the rates contained in this schedule to cope with regional imbalances at a given time.

All cost estimates for administrative approval and detailed estimates for technical sanction shall be prepared on the basis of rates provided in the Schedule. This Schedule will form bench mark for inviting tenders for which specific item of works included in the estimate shall be identified for quotation above or below the rates.

The rates for items other than those given in this Schedule shall be treated as non-scheduled items. The analysis of rates for such items shall be prepared by the concerned Executive Engineer and approved by the competent authority (Superintending Engineer) before the work undertaken, keeping in view the provisions of the delegations of the financial powers. Copies of the approved rate analysis shall be forwarded to Rate Analysis Section P&DD for reference and review where-ever found necessary and then incorporation in next updation, if justified. This Schedule of Rates supersedes all previous documents and shall become effective from the date of issuance.



## **TABLE OF CONTENTS**

- 0. CONSTRUCTION MATERIAL SOURCES STUDY
- 1. CARRIAGE
- 2. LOADING, UN-LOADING AND STACKING
- 3. EARTH WORK
- 4. DISMANTLING (Demolishing)
- 5. PLAIN AND REINFORCED CONCRETE
- 6. PRESTRESSED CONCRETE
- 7. PILE FOUNDATION CONCRETE
- 8. DAMP PROOF COURSE AND WATER PROOFING
- CEMENT CONCRETE BLOCK MASONRY
- 10. BRIDGES
- 11. BRICK WORK
- 12. STONE MASONRY
- 13. ROOFING
- 14. FLOORING
- 15. FINISHING
- 16. WOOD WORK



#### TABLE OF CONTENTS

- 17. PAINTING AND VARNISHING
- 18. LINING OF CANALS
- 19. PROTECTION AND DIVERSION WORKS
- 20. OUTLETS
- 21. ROAD AND ROAD STRUCTURES
- 22. SHEET PILING
- 23. PLUMBING, SANITARY INSTALLATIONS AND GAS FITTINGS
- 24. SURFACE DRAINAGE
- 25. SEWERAGE
- 26. SINKING OF WELLS
- 27. TUBEWELL AND WATER SUPPLY
- 28. IRON, STEEL AND ALUMINUM WORKS
- 29. HORTICULTURE
- 30. ELECTRICAL INSTALLATIONS



#### **GENERAL CONDITIONS**

- 1. The work contained in this Schedule of Rates shall be carried out in accordance with the specifications given briefly for each item and the applicable provisions of the West Pakistan Schedule of Rates Committee Specifications as adopted by the Government of AJ&K duly amended from time to time
- 2. The rates entered against all items in the Schedule of Rates are those referred to in contract as the basic rates which cover the cost of all materials, transportation to site of work, labour, equipment, tools, plants, supervision charges, all Government levies, imports, octroi charges, overheads, profits and incidental cost thereto required for the satisfactory completion of the work. Charges for testing the Public Health engineering and Electrical works are also included in this schedule.
- 3. Unless otherwise stipulated, measurements for payment for the work done shall confirm to the specification for the execution of works West Pakistan Standing Rates Committee adopted by the Government of AJ&K.
- 4. For certain items of the work floor-wise rates have been entered in this schedule. For this purpose, the rates for the basement shall be applied to all works below the foundation up to the top of roof of basement. Rates for the ground floor include the cost of all works from the top of the basement roof up to the top of ground floor and so on. Parapet, water tank and stair wall etc. shall be considered as part of the floor above which these are constructed.
- 5. If a discrepancy is found between various documents, the order of precedence given below shall govern to determine the scope of the contracted work forming part of the contract based on this schedule:
  - Schedule of Quantities
  - West Pakistan Standing Rates Committee Specifications as adopted by the Government of AJ&K.
  - Special condition of the agreement
  - Conditions of contract
  - Drawings
- 6. The unit rates of plant, materials and labor given in this schedule are indicative and shall not form bases for a claim by the contractor for the works let out on percentage above or below the composite schedule of items.
- 7. Nominal conversion figures from System International to System Imperial have been given as complete switch over has not yet been achieved.
  - i. Cost of Manpower not charged to the items directly such as Contractor's Head Office, Project Office, Security, Laboratory, Survey, Account, Stone and Administration staff.
  - ii. Expenses on Laboratory, Camp, Workshop, Office and allied equipments and fixtures.
  - iii. Small equipment, tools and attachments.
  - iv. Advance tax deductible at source.



# ABBRIVATIONS USED

SYSTEM IMPERIAL		SYSTEM INTERNATIONAL	-	
Running foot	R.ft.	Millimeter	mm	
Square foot	Sq.ft.	Centimeter	cm	
Cubic foot	Cu.ft.	Running Meter	RM	
Pound	Lb	Square Meter	Sq.m	
Ounce	Oz	Cubic Meter	Cu.m.	
Pounds per Square inch	Psi	Kilogram	Kg.	
Gross	Grs	Newton per millimeter square	N/mm²	
Maund	Mnd	Hundred	Hund	
Dozen	Dz			



# **CONVERSION FACTORS**

TO CONVERT	INTO	MULTIPLY BY
LENGTH		
Inch	Millimeter	25.40
Millimeter	Inch	0.0394
Foot	Meter	0.3048
Meter	Foot	3.2808
Yard	Meter	0.9144
Meter	Kilometer	1.6093
Kilometer	Mile	0.6214
Canal Mile (500 feet)	Kilometer	1.524
Kilometer	Canal Mile	0.6562
Girah	Millimeter	57.15
Mile International		
Nautical (6076.12 feet)	Meter	1852.00
Mile UK nautical (6080 feet)	Meter	1853.18
MASS WEIGHT		
Pound	Kilogram	0.4536
Kilogram	Pound	0.2046
Ounce	Gram	28.3495
Gram	Ounce	0.0353
Quintal	Kilogram	100.00
Grain	Milligram	64.7989
Hundred Weight	Kilogram	50.8023
Tonne	Kilogram	1000.00
Ton	Kilogram	1016.047
MASS WEIGHT	g	
Ton	Tonne	1.0160
Tonne	Ton	0.9842
Seer	Kilogram	0.9331
Maund	Kilogram	37.324
Tola	Gram	11.664
Short Ton (2000 lbs)	Tonne	0.9072



# **CONVERSION FACTORS**

TO CONVERT	INTO	MULTIPLY BY
TO CONVENT	11110	WIOLITET DI
<u>AREA</u>		
Square Inch	Square Millimeter	645.16
Square millimeter	Square inch	0.0015
Square Foot	Square Meter	0.0929
Square meter	Square foot	10.7639
Square Yard	Square meter	0.8361
Square meter	Square Yard	1.1960
Acre	Square meter	4046.8564
Acre	Hectare	0.4047
Hectare	Acre	2.4787
Hectare	Square meter	10000
Square mile	Square kilometer	2.5899
Square Kilometer	Square mile	0.3861
Square mile	Hectare	258.999
Hectare	Square mile	0.00386
CAPACITY, VOLUME AND	MODULES OF SECTION	
Pint (UK)	Liter	0.5683
Gallon (imperial)	Liter	4.5461
Cubic foot	Liter	28.3168
Cubic meter	Liter	1000
Liter	Cubic foot	0.0353
Cubic inch	Millimeter	16.3871
Fluid ounce	Millimeter	28.413
Liter	Gallon (imperial)	0.2199
Cubic Inch	Cubic millimeter	16387.1
Cubic foot	Cubic meter	0.0283
Cubic meter	Cubic foot	35.3147
Cubic Yard	Cubic meter	0.7645
Cubic meter	Cubic yard	1.3080
	2 3.2.2 3 3.2.2	

0.6313



Ton per mile

# CONVERSION FACTORS

TO CONVERT	INTO	MULTIPLY BY				
VLOCITY AND SPEED						
Foot per second Foot per minute Foot per second Kilometer per hour Mile per hour Kilometer per hour Mile per hour	Meter per second Meter per second Kilometer per hour Foot per second Meter per second Mile per hour Kilometer per hour	0.3048 0.0051 1.0973 0.9113 0.4470 0.6214 1.6093				
<u>FORCE</u>						
Kilogram force Pound force Ton force Newton Kilo Newton	Newton Newton Kilo Newton Pound force Ton force	0.8066 4.4482 9.9640 0.2248 0.1004				
FORCE PER UNITE LENGTI  Pound force per foot	<u>⊣</u> Newton per meter	14.5939				
PRESSURE, STRESS AND I	MODULES OF ELASTICITY (1F	2a=1N/m <sup>2)</sup>				
Pound per Square foot Pound force per square inch Ton force per square inch Kilo Pascals Ton force per square inch Mega Pascals  MASS PER UNIT LENGTH	Pascals Kilo Pascals Kilo Pascals Pound force per square foot Mega pascals Pound force per square inch	47.8803 6.8948 107.252 20.8354 15.4443 145.038				
Pound per foot Kilogram per meter	Kilogram per meter Pound per foot	1.4882 0.6720				

Ton per kilometer



# **CONVERSION FACTORS**

TO CONVERT	INTO	MULTIPLY BY
MASS PER UNIT AREA		
Ton per Square mile Pound per square foot Kilogram per square meter	Kilogram per square kilometer Kilogram per square meter Pound per square foot	392.298 4.8824 0.2048
MASS PER UNIT VOLUME		
Pound per Cubic foot Pound per Cubic foot Kilogram per Cubic meter Grams per Liter	Kilogram per Cubic meter Grams per liter Pound per cubic foot Pound per cubic foot	16.0185 16.0185 0.06243 0.06243
VOLUME RATE OF FLOW		
Cubic foot per second (cusec) Cubic foot per second (cusec) Gallon per minute Cubic foot per thousand acres Cubic foot per thousand acres	Cubic meter per second (cusec) Liter per second Liter per second Liter per hectare Cubic meter per square kilomete	0.02832 28.3168 0.0757 0.0670 r 0.0070
FUEL CONSUMPTION		
Gallon per mile Mile per Gallon	Liter per kilometer Kilometer per liter	2.825 0.354
MOVEMENT OF FORCE TORQU	<u>JE</u>	
Pound force foot Pound force inch Ton force foot Ton force inch	Newton meter Newton meter Kilonewton meter Kilonewton meter	1.3558 0.1130 3.0370 0.2531



# **CONVERSION FACTORS**

TO CONVERT	INTO	MULTIPLY BY
SECOND MOMEMT OF AREA		
Inch <sup>4</sup>	Millimeter <sup>4</sup>	416231
PLANE ANGLE		
Degree	Radian	0.0174
WORK, ENERGY, POWER (1J =1Ws)		
Kilowatt hour Foot pound force Horse Power Horse power	Kilo joule Joule Kilowatt Kilogram force meter per sec	3600 1.3558 0.7457 76.0402

<sup>\*</sup>For exact values, please consult Standard Hand Books



#### 1. Concrete Compressive Strength (Test Table)

Nominal	Minimum cube strength required (in psi)						
Mix	Laboratory Tests		Work Tests				
	7 days 28 days		7 days	28 days			
1:1:2	4000	6000	3000	4500			
1:11/2:3	3350	5000	25000	3750			
1:2:4	2700	4000	2000	3000			
1:3:6		2500		2000			
1:4:8		2000		1500			

Ref. AJK Technical &General Specifications Chapter No.05 (Plan & reinforced concrete)Page No.5-10

2. Bricks Compressive Strength (Test Table)

briens compr.	cssive burengui (Test	14010)		
Designation	Average	Max. Water Absorption		
	Compressive	% by weight		
	strength (lbs/Sq.inch)			
First Class	2000	1/6 <sup>th</sup> of its weight (average weight of ten		
		bricks shall not less than 5.5lb (2.5kg)		
Second Class	1500	1/4 <sup>th</sup> of its weight		
Third Class	1000			
Fourth Class	725			

Ref. AJK Technical & General Specifications Chapter No.11 (Brick Work) Page No.11-2

#### 3. <u>Uniaxial Compressive Strength of Stones (Test Table)</u>

Type of Stone	Weight (lbs/cft) Average	Maximum Water Absorption Percentage by weight	Minimum Compressive Strength kg./sq.cm.
Granite	165	0.5	1000
Basalt	225	0.5	400
Lime Stone (Slab & Tiles)	160	0.15	200
Sand Stone (Slab & Tiles)	140	2.5	300
Marble	170	0.4	500
Quartzite	225	0.4	800
Laterite (Block)		12	35

Ref. AJK Technical & General Specifications Chapter No.12 (Stone Masonry) Page No.12-1



## **Properties of Steel**

## A. <u>Dimension Properties:-</u>

Bar Designation	Weight (K.G/Foot)	Diameter	Tolerance on Mass
3	0.170	0.375	±12
4	0.303	0.500	
5	0.477	0.625	
6	0.680	0.750	±9
7	0.930	0.875	
8	1.213	1.000	±6.5
9	1.530	1.128	±6.5
10	1.960	1.270	±6.5
11	2.415	1.410	±4.5
14	3.477	1.693	±4.5
18	6.182	2.257	±4.5

#### B. Physical Properties (ASTM A-615/ A 615M)

Grade	Yield		Ultimate Tensile Strength		Elongation Min. %age	
Grade	MPa	Psi	MPa	Psi	Liongation with. /aage	
40	280	40,000	420	60,000	12	
60	420	60,000	620	90,000	9	
75	520	74,500	700	1,00,000	6	

## C. Chemical Properties

		Chemical Composition % age					
Grade	Min	Carbon	Si		Pota	shium	Sulpher
			I	II	I	II	
Fe Mn 74C	70-77	7.0	2.0	3.0	0.25	0.38	0.03
Fe Mn 68C	65-72	7.0	2.5	4.5	0.25	0.40	0.03



#### Conversion Table of Lift to Lead

In the case of earthwork measurement where extra lead is to be paid for lift the method will be as follows:

The lift will be measured from the centre of gravity of the excavated earth to that of placed earth. This will constitute the mean lift for the section.

When earth has to be carried over a spoil bank and dumped beyond it the mean lift would be the difference in level between the centre of gravity of the excavated earth and the top of the spoil bank omitting the dowel.

#### The equivalent leads for various means lifts are given below:

Lift in Meters	Conversion Factors	Equivalent Horizontal lead in Meters
0.5	AND THE RESERVE AND THE PARTY OF THE PARTY O	4
1.0	8	8
1.5		15
2.0	10	20
2.5		25
3.0		36
3.5		47
4.0		60
4.5		75
5.0	222 1:0: 14. 12	92
5.5	3.28x Lift in Meter+2	110
6.0		130
6.5		152
7.0		175
7.5		200
8.0		216
8.5		230
9.0	27	243
9.5		257
10.0		270

#### Note:

These conservation factors also incorporate allowance for extra lead due to cross lead with a view to ensuring a uniform system. The equivalent lead will be added to the horizontal lead to get the total lead to be paid. The exact site or R.D.s between which extra lead is to be given must be recorded in the first column of detailed measurement in the Measurement Book.

REF. Rates Directorate Coordination and Monitoring Division (Water) WAPDA House Lahore, Section-II Earthwork Excavation and Embankment Page 2-8 WCSR

#### **SWG to Millimeter & Inches Conversion Chart**

Sr.No.	SWG	mm	Inches
1.	8 SWG	4.064	0.160
2.	10 SWG	3.251	0.128
3.	12 SWG	2.642	0.104
4.	14 SWG	2.032	0.080
5.	16 SWG	1.626	0.064
6.	18 SWG	1.219	0.048
7.	20 SWG	0.914	0.036
8.	22 SWG	0.711	0.028
9.	24 SWG	0.559	0.022
10.	26 SWG	0.457	0.018
11.	28 SWG	0.376	0.015
12.	30 SWG	0.315	0.012



						70	ROAD AGGREGATE	GAIE						FINE,	FINE AGGREGATES	ATES	
				<b>美国教育</b>	*Tent	*Tentative Limits	mits			20 St. 1							
PHYSICAL ENGINEERING PARAMETERS	ASTM C-33	Heavy	Heavy Traffic Roads†	oads†	Med	Medium Traffic Roads†		Light Traffic Roads†	ffic Road	l ts	OTHSAA	星	ASTM		Mortar	Mortar and Plaster	ster
	LIMITS	bnuodnU IIA	Wearing Course	Bituminous Base/Sub-base	bnuodnU IIA	esnuo gunseW	Base/Sub-base	bnuodnU IIA	Wearing Course	esed-du2\ess	situminous Mixes	Inbound	ine Aggregate for Concrete and Mortar	ssonry Mortar	oor Screed	demal Rendering	peum Plastering
Specific Gravity (not less than)	2.5						1	-	-		-			N	HH	×϶	CÀ
Water Absorption (not more than. %)				And in concession of the last of			-			1							
Sodium Sulfate Soundness (max. %)	12	The second secon	***************************************				The second second second	and the second second second		The state of the s							
Los Angeles Abrasion Value (max. %)		30	20	-	100	-					12						
Materials Passing (No.200 sieve) (% by		67	67	35	30	30	35	35 3	30	35.	30	35					
Shale (% hy ut)	2												3				
mos and Eriable Destine 100			-														1
ora) currips and ritable Particles (% by wt.)	2												m				
Other Deleterious Substances (% by wt.)																	
Impact Value (max.)		23	23	30	27	27	30	30 27	30	0	25						
Crushing Value (max.)		23	23	30	27	30	-	-	+	-	25						1
10% Fine Value kN (min.) Dry		130	130	100	115	100			-		150	110			-	1	
10% Fine Value kN (min.) Soaked		80	92	20	99	65	50 5	50 65	50								-
Flakiness (max.)											45	35-					
Sand Grading	and department of the contract												ASTM	BS- BB-	BS-112	BS-	BS-
Fineness Modulus													ASTM C-33	1	-	D D	08
Mortar Bar Expansion % (max.) at 14 days (ASTM 1260)	0.1												0.1				
Bitumen Adhesion (Not less than)										95	5 75						





#### AZAD GOVERNMENT OF THE STATE OF JAMMU AND KASHMIR PLANNING & DEVELOPMENT DEPARTMENT MUZAFFARABAD.

(Rate Analysis Section M & E Wing)

No. P&DD/CSR & RA/ 24 - 68

/2012

Dated: January 23, 2012

Govt. of AJ&K, Muzaffarabad

The Secretary Works/ Communication

The Secretary Physical Planning & Housing

The Secretary Agriculture/ Animal Husbandry

The Secretary Tourism/ Information/ Wildlife/ Fisheries The Secretary Local Government & Rural Development

The Secretary Electricity/ Hydro Electric Board/ Private Power Cell

The Secretary Education (Colleges)

8 The Secretary Education (Schools)

The Secretary Sports/ Culture/ Youth/ Transport

101 The Secretary SERRA

Subject: Proposed change in Specifications of AJK-ICSR-2009 (Serial No. 3-12 & 3-13) for the

item "Earth work" in Excavation of soil, hard strata and hard rocks.

Sir.

I am directed to refer the circular/letter No. /P&DD/Admin/7778-7830/209 dated September 15, 2009 and to submit that the earth work specifications for excavation in soil, hard strata and hard rocks have been completed, which are now uploaded on P&DD website www.pndajk.gov.pk. The said specifications can be easily downloaded for calculation of earth work item involved in all development projects.

For further query/ information and valuable comments (within two weeks) please feel free to contact this office.

(Engr. Altaf Ahmad)

Chief Rate Analysis Section.

#### Copy to:

PS to the Additional Chief Secretary (Dev.)

PS to the Secretary Planning & Development Department

PA to the Director General (M&E.), P&DD

The Chief Engineer PWD (Buildings/ PHE), South

5. The Chief Engineer PWD (Buildings/ PHE), North

The Chief Engineer PWD (Highways), South
 The Chief Engineer PWD (Highways), North

The Chief Engineer Sudai Kawait Development Fund

The Director General CDO

10. The Director General, water resources/ Irrigation, Agri. Deptt.

Govt. of A!&K, MuzalTarabad

Continue Page No. 2

Ph 05822-924117

Fax. (05822)-921006-921687

www.pndajk.gov.pk

E-mail: chief.ra@pndaik.gov.pk

F: / Nisar's / CSR Letter pad

## **Excavation & Grading of Rocks.**

#### A. EXCAVATION METHODS FOR ROCK

Methods relates to rock strength and fracture density.

- Direct excavation: possible in fractured rock and in all soils; using face shovel, backhoe, clam shell grab or dragline.
- Ripping: needed to break up slightly stronger rock, using tractor-mounted ripper, or breaking with boom-mounted hydraulic pick (pecker).
- Blasting: generally required in stronger, less fractured rock. Rock is lossened in the ground by
  undercharged blasting in some quarries; on urban sites can be broken by hand-held pneumatic
  drill or by pecker. Massive rock of moderate or high strength needs to be fractured normally by
  blasting; where blasting is unacceptable, breaking by pecker or hydraulic breaker is very slow.
  "Annex A Fig. 2" shows the excavation type and ranges with respect to UCS and Fracture
  spacing.

#### B. CUT SLOPES IN ROCK

Sound rock can be cut to vertical faces; normally raked back by 10° and benched at 10 m intervals to improve safety.

Inclined fractures are main hazard, notably dipping 30-70° Dips > 50° normally required cutting face back to clean bedding or fracture.

Shale beds may weather and undercut slopes in strong sandstone or limestone.

Hillside excavations may undercut unstable weathered rock, old landslides or soliflucted head.

Annex - "A" Fig. 1 shows the ranges of stable cutting slopes in rocks and soil.

#### C. CUT SLOPES IN CLAY

Drainage changes stability over time where face is cut into clay with initial water table near the surface.

- A. Excavation permits stress relief, pore water pressure (pwp) decreases.
- B. Pwp rises to regain equilibrium (drained state); strength and stability therefore decrease.
- Slope ultimately drains (or is artificially drained) to new lower water table; reduced pwp then
  increases stability.
- D. Premature failure occurs where stability is due to temporary pore water suction; failure may be in minutes or hours so faces are battered back for longer safety. Clay, Unweathered, may cut to 65° slopes to 8 m high where small slips can be tolerated. Stiff glacial till may stand close to vertical for some months at less than critical height, so retaining walls can be built in front. Weep horizons on sand layers cause instability. Lateral stress relief in slopes cut in over consolidated clay may cause outward movement. Settlement adjacent to stable cut slope may be 1-2% of excavation depth.

Material	Cohesion	Critical h	eight, H
Widterial	Corresion	Un-fissured	Fissured
Soft Clay	25 KPa	5 m	3 m
Firm Clay	50 KPa	10 m	6 m
Stiff tile	12 KPa	24 m	15 m

Awais Ahmed

CITET.

Engr. Altaf Ahmed

Geologist

Chief Rate Analysis Section

Rate Analysis Section

Ph. 05822-924117

P&D Department (AJK)

P&D Department (AJK)



-		Pa	ge2/3		
	Exc	cavation and stren	gth properties of	of rocks	
Grade	Material /rock type and name	UCS (unconfined compressive strength) MPa	Density dry t/m3	Field Properties of Rocks	Work type
1	Coal			Crumble under blolws break	Pick work/
		2-100	1.4	with hammer and hand.	Jumper work
	Gypsum	20-30	2.2	Dent by finger nail white in col	Jumper work
	Salt			show cubical cleavage ductile	Jumper work
		5-20	2.1	deformation in stress	
	Clay (Cretoceous)	1-4	1.0	Mold by fingers, break by hammer if compacted	Pick work
11	Musdtone (Carboniferous)	1-4	1.8		Jumper work
	(Carbumerous)	10-50	2.3	Break by hammer crumble	Pick work
	Shale (Carboniferous)	05-30	2.3	under pick blows. Break by	Pick work/ Jumper work
	Chalk (Cretoceous)	05-30	1.8	hand.	Jumper work
111	Limestone (Carboniferous)	50-150	2.6	moderately strong rock,	Jumper work,
	Dolomite	50-150	2.5	break by hammer lime stone.	Blasting work
IV	Gneiss	50-200	2.7	Strong rock break by hammer	Jumper work
	Marble	50-200	2.6	moderately strong rock.	
	Schist	20-100	2.7	break by hammer	
	Slate	20-250	2.7	Ripping needs to break.	Blasting worl
٧	Sandstone (Graywacke)	100-200	2.6	Blasting generally required to	Blasting work/ Chiscling
1	Conglomerate	variable	variable	Ripping and blasting required	Jumper work
	weathered sandstone	5-40	1.9		
VI	Granite	50-350		if cemented conglomerate.	Blasting worl
	Basalt	100-350	2.7	and an arrange of the state of the	Blasting work/
	Quartzite	100-350	2.7	to strong rocks. Mostly rocks are igneous and metamorphic	Chiseling Blasting wor

SOURCE Foundations of Engineering Geological 2/ed. By TONY WALTAAM, Civil Engineering Department, Nattingham Trent University, UK. NOTES:

1 Selection of P/W, J/W, B/W and C/W depends upon the cementing material and matrix of the rock specially in the sedimentory rock. Fracture in stronger rocks occurs along the fault zone. In this case hard rock may be excavted by J/W, rather than B/W, see Fig. 2. Annex A

2 Accurate confirmation is the job of Geologist/ Material Engineer after inspectiong of the site.

Awais Ahmed Geologist Rate Analysis Section P&D Department AJ&K Engr. Altaf Ahmed
Chief Rate Analysis Section 23/01/2012 Ph. 05822-924117 P&D Department AJ&K






Fig. 1: Parameters for stable cutting slopes in rocks & soil.




Fig. 2: Diagram shows ranges of different material with respect to UCS fracture spacing.

SOURCE
Foundations of Engineering Geological 2/ed. By TONY WALTAAM, Civil Engineering Department, Natingham Trent University, UK.

Engr. Ishfaq Bastir Research Officer

Awais Ahmed Geologist

Engr. Altaf Ahmed
Chief R.A. Section P&DD 23/01/2012



#### Recommended Construction Material Sources located in ten Districts & Around AJ&K

S.No	Name of Source	Rock Name	Location of Deposit	Estimated Reserve	Remarks	District
1.	Khurshidabad Limestone	limestone	Khurshidabad Village	15.0 million M <sup>3</sup>	All type of concrete work	Kahuta
2.	Khurshidabad Dolorite	Dolorite	Khurshidabad Village	4.0 million M <sup>3</sup>		
3.	Palangi Nullah Gravel	Gravel	Palangi	L/S	Only for	
4.	Tangari Battar River Gravel		Battar	Under prospection	marginal use concrete	
5.	Malal Bagla sandstone	Sandstone	Malal Bagla	6.0 million M <sup>3</sup>	(2000psi strength) with	Bagh
6.	DanaSandstone		Dana	8.0 million M <sup>3</sup>	OPC	
7.	Chamankot sandstone		Chaman Kot	12.0 million M <sup>3</sup>		
8.	Bess Bagla sandstone		Bess Bagla	12.0 million M <sup>3</sup>		
9.	Dhulli Sandstone		Sandstone	6.0 million M <sup>3</sup>		
10.	Shujahabad sandstone		Shujaabad	10.0 million M <sup>3</sup>		
11.	Patraita Sandstone		Patriata	3.0 million M <sup>3</sup>		
12.	Lassdanna Sandstone		Lassdanna	20.0 million M <sup>3</sup>		
13.	Yadgar limestone	Limestone	Yadgar	25.50 million M <sup>3</sup>	All type of	
14.			Batmang		concrete work With Project	
15.			Hill Seri Dara	Under prospection	Specific studies	
16.			Zahid Chowk Pirchinasi road	Under prospection		
17.	Noseri Dolorite	Dolorite	Noseri Chelhana	7.0 million M <sup>3</sup>		
18.	Lamnian Dolerite	Dolorite	Lamnian			r
19.	Eran Sandstone	Sandstone	Near Kohala	Under prospection	Only for marginal use	Muzaffarabad/ Hattian
20.	Chattar Kalas sandstone gravels	Gravel	Agar Naullah Chattar Kalas	Under prospection	concrete (upto 2000psi strength) with	bad/ I
21.	Komikot sandstone	Sandstone	Komikot	Under prospection	OPC	affara
22.	Niazpura Dolomitic Limestone	Limestone	Niazpura	5.0 M <sup>3</sup>	All type of concrete work With Project Specific studies	Muz
23.	Lamnian Meta Basalt	Igneous Bodies	Lamnian	7.0 M <sup>3</sup>	All type of Concrete work Except High Strength Concrete (upto 2000psi And Asphalt Layer	



Second   S	24.	Goi Dandli	Dolomite	Kotli Goi Dandli	Abundant deposit	All type of concrete work	Kotli
Distributed along Rive terraces   Care   Distributed along Rive terraces   Care   Ca	25.	Kamroti Dolomite		road Kotli Nakial road		with project specific study except Pre-	
27.   Poonch terraces   28.   Khorban Nullah gravel   29.   Khari Sharicf   Gravel   Khari Sharif   Under prospection   Mangla   Under prospection   Under prospecti	26.	Poonch river gravel	Gravel		L/S	Only for	
28.   Khorban Nullah gravel   29.   Khari Sharief   Gravel   Khari Sharif   Under prospection   Mangla   Under prospection   Mangla   Under prospection   Mangla   Under prospection   Skater   Mullah   Under prospection   Skater Naullah   Under prospection   Skater Naullah   Under prospection   More prospection   Mangla   Under prospection   More pr	27.	Poonch terraces	1		L/S	concrete (upto	
29. Khari Sharief Gravel Khari Sharif Under prospection  30. Mangla jatli road Mangla Under prospection  31. Jeri Kas Under prospection  32. Skater Jeri Kas Under prospection  33. Kanali Kas Under prospection  34. Kot Sarsawa Under prospection  35. Hari Kas Under prospection  36. Panjari Nullah Gravel Panjari Under prospection  37. Dandhar Nullah Gravel Panjari Under prospection  38. Chaprian Under prospection  39. Bakot Nathia-Gali limestone Bakot ODo pai strength) with OPC  39. Bakot Nathia-Gali limestone Bakot So. On million M³ Strength) with OPC  40. Bakot Kas  41. Noseri Dolorite Dolorite Neelum Valley Road along Noseri Marble Studies Matabasalt Noseri Alarbote Studies Matabasalt Noseri Alarbote Studies Matabasalt Noseri Marble Alarbotates Carbonates Dolorite Kelser - Kel Road Under prospection Dolorite Kelser - Kel Road Under prospection Studies Matagam along Neelum Valley Under prospection One Matabasalt Noseri Marble Studies Matagam along Neelum Valley Dolorite Studies Matagam along Neelum Valley One Stone Masoury Prospection One Matagam along Neelum Valley One Stone Masoury Prospection One Matagam Albotatabasalt Noseri Marble Concrete but not for prespection One one of the Neelum Valley One one one of the Neelum Valley One one one of the Neelum Valley On			1	do			
Section   Chaptian   Chaptian   Chaptian   Chaptian   Concrete work With Project Specific   Stand Rharigam along Needing Value   Concrete but not for prespection							
Mangla   Mangla   Dinder   prospection	29.	Khari Sharief	Gravel	Khari Sharif		Only for marginal use	Mirpur
Jeri Kas	30.	Mangla jatli road		Mangla	Under		
Jeri Kas					prospection		
Skater   S	31.	Jeri Kas		Jeri Kas	Under		
Skater Naullah   Under prospection					prospection	11 May -	
Second Part   Second Prospection   Second Prospec	32	Skater		Skater Naullah			
Sample   S	32.	Skuter		Skater raditan		$M_{\rm eff}^{\rm ac}$	
Solution   Street	22	Vanali Vas	-	Vanali Vaa		11 1	
Kot Sarsawa   Under prospection	33.	Kanan Kas		Kanan Kas		300	
Panjari Nullah   Gravel   Panjari   Under prospection	24	TZ + G		TZ + G		1.9	
Hari Kas	34.	Kot Sarsawa		Kot Sarsawa		# 2	
Panjari Nullah   Gravel   Panjari   Under prospection					1 1		
Panjari Nullah   Gravel   Panjari   Under prospection	35.	Hari Kas		Hari Kas			
Dandar   Dandar   Dandar   Under prospection   Strength) with OPC					prospection		
Dandar   D	36.	Panjari Nullah	Gravel	Panjari			Bhimber
38. Chaprian  Abbottabad  Ablottabad  Abbottabad  Ablottabad  Abbottabad  Ablottabad  All type of concrete work  All type of concrete work  With Project  Secrific  Changan - 1.776 million M³  Concrete work  Wit							
38. Chaprian  Chaprian  Chaprian  Under prospection  39. Bakot Nathia-Gali  Under prospection  39. Bakot Nathia-Gali  Under prospection  All type of concrete work With Project Specific Specific Specific Studies  40. Bakot Kas  41. Noseri Dolorite  Neelum Valley  Noseri volcanics  Metabasalt  Voseri - Marble  Under prospection  Noseri volcanics  Metabasalt  Voseri - Marble  Under prospection  Under Prospection	37.	Dandhar Nullah		Dandar			
38. Chaprian  Chaprian  Chaprian  Chaprian  Under prospection  39. Bakot Nathia-Gali  limestone  Bakot  30.0 million M³  All type of concrete work With Project Specific studies  40. Bakot Kas  41. Noseri Dolorite  Dolorite  42. Noseri volcanics  Metabasalt  Abbottabad  Ablottabad  Abbottabad  Abbottabad  Abbottabad  Abbottabad  Abbottabad  Abbottabad  Abbottabad  Abbottabad  Ablottabad  Abbottabad  Abbottabad  Abbottabad  Abbottabad  Ablottabad  All type of concrete work  All type of concrete work  With Project Specific					prospection		
Bakot Nathia-Gali   limestone   Bakot   30.0 million M³   All type of concrete work With Project Specific studies	38.	Chaprian		Chaprian	Under		
40.   Bakot Kas					prospection		
40. Bakot Kas  41. Noseri Dolorite  42. Noseri volcanics  Metabasalt  43. Islampur-Jura Granite  Granite  Granite  Granite  Dudhnial Arenaceous Carbonates  Carbonates  46. Malik Seri Dolorite  Kel Dolorite  Kel Dolorite dykes  Changan Meta  Dolorite  Changan Meta  Dolorite  Changan Changan Meta  Dolorite  Dolorite  Neelum Valley Road along Road along Roseri - Marble  Poolorite  Sandoq- Islampura  Poolorite  Sandoq- Islampura  Dudher prospection  Danjar - Keran  Under prospection  Concrete but not for pre- stress concrete  Stress concrete  Abbottabad  Albottabad  Abbottabad  Abbottabad  Abbottabad  Abbottabad  Abbottabad	39.	Bakot Nathia-Gali	limestone	Bakot	30.0 million M <sup>3</sup>	All type of	
40.   Bakot Kas							Abbotatabad
41. Noseri Dolorite Dolorite Neelum Valley Road along Noseri - Marble  42. Noseri volcanics Metabasalt Road along Noseri - Marble  43. Islampur-Jura Granite Granite Sandoq- Islampura Prospection  44. Neelum Granite Keran Granite Danjar - Keran Under prospection  45. Dudhnial Arenaceous Carbonates Carbonates Carbonates Dolorite Kharigam  46. Malik Seri Dolorite Kharigam  47. Kel Dolorite dykes Dolorite Kelser - Kel Road Under Stress concrete With Project Specific  48. Changan Meta  49. Olorite Dolorite Kelser - Kel Road Under prospection  41. Noseri Dolorite Veltum Valley  42. Noseri Dolorite Neelum Valley  43. Islampur-Jura Granite Granite Sandoq- Under prospection  44. Neelum Granite Keran Granite Danjar - Keran Under Dolorite Stress concrete Stress concr	40	D 1 . W					
42. Noseri volcanics Metabasalt Road along Noseri - Marble Prospection  43. Islampur-Jura Granite Granite Sandoq- Islampura Prospection  44. Neelum Granite Keran Granite Danjar - Keran Under prospection  45. Dudhnial Arenaceous Carbonates Carbonates Carbonates Carbonates  46. Malik Seri Dolorite Kharigam  47. Kel Dolorite dykes Dolorite Kelser - Kel Road Under prospection  48. Changan Meta  Dolorite Changan - 1.776 million M³  Road along Noseri - Marble Prospection  9.03 million M³  Stone Masonry Prospection  1.5 million M³  Stone Masonry Prospection  1.656 million M³  Seri and Kharigam along Neelum Valley  13.5 million M³  Seri and Kharigam along Neelum Valley  13.6 million M³  Seri and Concrete but not for prestress concrete Prospection  With Project Specific			5.1.1	XX 1 XX 11	4 7 111 3 72		Abbottabad
Noseri - Marble   Noseri - M	41.	Noseri Dolorite	Dolorite				
Second Prospection   Second	42.					with OPC	
44. Neelum Granite Keran Granite Danjar - Keran Under prospection  45. Dudhnial Arenaceous Carbonates Carbonates Dudhnial  46. Malik Seri Dolorite Kharigam  47. Kel Dolorite dykes Dolorite Kelser - Kel Road Under prospection  48. Changan Meta  Cranite Danjar - Keran Under prospection  Metacarbonates MT Bazar Dudhnial  Seri and Kharigam along Neelum Valley  47. Kel Dolorite dykes Dolorite Kelser - Kel Road Under prospection  Concrete but not for prestress concrete  All type of concrete work With Project Specific	43.	Islampur-Jura Granite	Granite	_		Stone Masonry	
47. Kel Dolorite dykes Dolorite Kelser - Kel Road Under prospection  48. Changan Meta Dolorite Changan - 1.776 million M³ Specific				Islampura			75
47. Kel Dolorite dykes Dolorite Kelser - Kel Road Under prospection  48. Changan Meta Dolorite Changan - 1.776 million M³ Specific	44.	Neelum Granite Keran	Granite	Danjar - Keran	Under		bac
47. Kel Dolorite dykes Dolorite Kelser - Kel Road Under prospection  48. Changan Meta Dolorite Changan - 1.776 million M³ Specific					prospection		ara
47. Kel Dolorite dykes Dolorite Kelser - Kel Road Under prospection  48. Changan Meta Dolorite Changan - 1.776 million M³ Specific	45.		Metacarbonates		1.656 million M <sup>3</sup>	Concrete but	Muzaff
48. Changan Meta  Dolorite  Changan - 1.776 million M³  Specific  Concrete work With Project Specific	46.		Dolorite	Seri and Kharigam along	13.5 million M <sup>3</sup>	_	Neelum / 1
48. Changan Meta  Dolorite  Changan - 1.776 million M³  Specific  Concrete work With Project Specific	47.	Kel Dolorite dykes	Dolorite	Kelser - Kel Road	Under	All type of	
48. Changan Meta Dolorite Changan - 1.776 million M <sup>3</sup> With Project Specific		<u> </u>				concrete work	
Specific	48.	Changan Meta	Dolorite	Changan -			
		Dolorite		Dudhnial Road		Specific studies	



49.	Dhokran Gneiss Kel	Granitic Gneiss	Kel-Dhokran Road	Under prospection	Stone Masonry		
50.	Arja - Dalkot Section	Sandstone	Near Arja	Under prospection	Only for marginal use	Poonch	
51.	Gio Nullah Rawalakot			Under prospection	- concrete (upto 2000psi strength) with		
52.	Khaigalla-Hajira outcrop		Near Hajira	Under prospection	OPC		
53.	Hajira Abbaspur road out crop		Hijira Abbaspur road out crop	Under prospection			
54.	Hajira Nar outcrop			Under prospection		on	
55.	Ban Ni Bhek Toli Pir Road		Along Toli Pir road	Under prospection			
56.	Jhandala Sandstone		Arja Tain Road Jhandal Locality	Under prospection			
57.	Pappay Nar	Sandstone	Along Tararkhal to Palandri Road	Under prospection			
58.	Tarar Khal			Under prospection		nuti   inti	
59.	Nar near Tarar khal Bazar along Hajira road		Along Tararkhal to Hajira Road	Under prospection		Sudhnuti	
60	Azad Pattan (Madan)		Azad Pattan - Kalri road	Under prospection			

(Naveed Azad)
Geologist/Material Engineer

18/8/2016

(Syed Ahmed Hassan)
Geotechnical/Material Engineer

(Engr.Altaf Ahmed)
Chief Rate Analysis-P&DD



#### SECTION – 1

#### **CARRIAGE**

- CARRIAGE OF MATERIALS INCLUDE LOADING, UNLOADING AND STACKING AT SITE.
- 2. THE RATES ARE APPLICABLE TO CARRIAGE OF MATERIAL ON PACCA ROAD ONLY.
  FOR KACHA ROADS AN ALLOWANCE OF 25% EXTRA SHALL BE ALLOWED FOR 2<sup>ND</sup> SUBSEQUENT DISTANCE COVERED IN KM.(MILES) RATES.
  RATES UP TO 1<sup>ST</sup> MILE (1<sup>ST</sup> KM.) IS HOWEVER COMMON TO BOTH KACH AND PACCA ROADS.
- 3. FOR HILLY AREAS 25% ABOVE THE RATES IN THE PLAIN AREAS BE ALLOWED FOR TOTAL DISTANCE COVERED IN KM.(MILES).
- 4. THE TERM "KM." WHENEVER USED IS TO MEAN STATUE KILOMETER.
- 5. THE RATES FOR CARRIAGE BY BOAT OR STREAMER SHALL BE THE SAME AS BY ANY OTHER MECHANICAL MEANS ON LAND.



# LOADING, UN-LOADING AND STACKING

1. THE RATE FOR LOADING INTO AND UN-LOADING FROM TROLLIES & BOATS WILL BE THE SAME AS FOR MOBILE TRUCKS.



### **EARTH WORK**

- THE SOIL CLASSIFACTION (HARD, VERY HARD, WET AND SLUSH) WILL BE APPROVED BY THE SUPERINTENDING ENGINEER.
- 2. IN CASE OF EMBANKMENT FILL, THE MODE OF MEASUREMETN WILL BE INDICATED IN THE TENDER.
- 3. IN CASE BANK MEASUREMENT IS NECESSARY, FOLLOWING ALLOWANCES SHOULD BE PROVIDED FOR:
  - a) DEDUCATION FOR SHRINKAGE FROM THE BANK MEASUREMENT WHEN THE EARTWORK IS DONE BY MANUAL LABOUR = 10%.
  - b) DEDUCATION FOR SETTLEMENT FROM THE BANK MEASUREMENTS WHEN THE EARTH-WORK IS DONE BY DIFFERENT TYPE OF MACHIANARY WILL BE AS UNDR:
    - i. TRACTOR 6%
    - ii. BULLDOZERS 4%
    - iii. SCRAPERS 3%

Where the above equipment is deployed in fleet the minimum factor specified will be applied.

4. NO DEDUCATION WILL BE MADE FOR RAMMED/ COMPACTED FILL.



# DISMANTLING (DEMOLISHING)

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL AND BY PRODUCTS.
- 2. THE RATES FOR DISMANTLING ROOFS OR UPPER STORY FLOOR INCLUDE THE DISMANTLING OF ALL MATEHIALS, EXCEPT ROOF SUPPORTS SUCH AS BEAM AND TRUSSES.
- 3. ADD EXTRA 20% AND 25% FOR  $2^{ND}$  &  $3^{RD}$  AND 30% FOR  $4^{TH}$  & SUBSEQUENT FLOORS RESPECTIVELY.



## PLAIN AND REINFORCED CONCRETE

- 1. RATES FOR ITEM 5-2 TO 5-4 ARE FOR UNFORMED CONCRETE
- 2. RATES FOR OTHER ITEMS ARE FOR MACHINE MIXED FORMED CONCRETE IN CASE EXIGENCY OF THE WORK SO WARRANTS, HAND MIXING MAY BE DONE WITH ADDITION OF 10% EXTRA CEMENT AT NO EXTRA COST.
- 3. THE CEMENT CONCRETE MAY EITHER BE PLAIN OR REINFORCED AND SHALL BE PAYABLE AT THE RATES SPECIFIED AGAINST RESPECTIVE ITEMS. THE STEEL REINFORCEMENT SHALL HOWEVER BE PAYABLE SEPARATELY UNDER APPLICABLE ITEMS 5-44 OF THE SCHEDULE.
- 4. RATES FOR ALL FINSHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSEK MATERIAL, BY PRODUCTS AND SITE CLEARANCE.



# PRESTRESSED CONCRETE

- 1. RATES FOR ALL FINSHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRAI, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- 2. THE PRESTRESSED CONCERETE WORKS SHALL BE CARRIED OUT IN ACCORDANCE WITH SPECIFICATIONS LAID DOWN BY FREYSSINET OR SIMILAR SYSTEM.



## PILE FOUNDATION CONCRETE

- RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- 2. RATES FOR DRILLING FOR DIFFERENT SIZES OF PILE SHALL BE THE SAME AS FOR TUBEWELL GIVEN IN SECTION 27.



# DAMP PROOF COURSE AND WATER PROOFING

1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL BY PRODUCTS AND SITE CLEARANCE.



## CEMENT CONCRETE BLOCK MASONRY

- RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL BY PRODUCTS AND SITE CLEARANCE.
- 2. NO PAYMENT SHALL BE MADE FOR FORMING CAVITIES IN BLOCK AND NO DEDUCTION TO BE MADE FOR HOLLOWNESS IN BLOCKS.
- 3. SKIN THICKNESS OF HOLLOW BLOCKS SHALL BE 1" (25 mm) FOR BLOCK SIZE 300 x 100 x 200, 300 x 150 x 200, 225 x 100 x 150 AND 300 x 100 x 200.
- 4. SKIN THICKNESS OF HOLLOW BLOCKS SHALL BE 1.5" (38 mm) FOR BLOCK SIZE 300 x 200 x 200, 300 x 300 x 200, 225 x 200 x 150 AND 225 x 300 x 150.
- 5. CONCRETE BLOCK SHOULD MEET THE REQUIREMENT OF 2000 PSI CRUSHING STRENGTH.



# **Bridges**

- RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY- PRODUCTS AND SITE CLEARANCE.
- 2. IF CONCRETE MIXER OR HIGH FREQUENCY VIBRATOR, ETC. SUPPLIED BY THE GOVERNMENT, ALL CHARGES INCLUDING DEPRECIATING WILL BE RECOVERED FROM THE CONTRACTOR.
- 3. SUBSEQUENT CARRIAGE OF CRUSH STONE AGGREGATE WILL BE PAID ACCORDING TO THE WHOLE DISTANCE TO THE SITE OF WORK, SHALL BE CALCULATED ON THE BASIS OF RATE OF THE ACTUAL MEAN OF TRANSPORT USED IN CARRIAGE. IT SHALL BE PAYABLE FROM THE NEAREST APPROVED QUARRY.



# **BRICK WORK**

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- 2. THE RATE APPLIES TO ALL SIZES OF BRICKS.
- 3. IN 2<sup>ND</sup> OR 3<sup>RD</sup> CLASS BRICKS ARE USED INSTEAD OF FIRST CLASS, THE DIFFERENCE IN RATE OF BRICKS IS DEDUCTED.
- 4. NO DEDUCTION IN MEASUREMENTS SHALL BE MADE FOR OPENING HAVING SUPERFICIAL AREA NOT EXCEEDING ONE SQUARE FOOT (0.35 SQUARE METERS).



# STONE MASONRY

1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.



## **ROOFING**

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- 2. ADD EXTRA 5% AND 10% SECOND, THIRD, 15% FOR FOURTH AND SUBSEQUENT FLOOR RESPECTIVELY.



## **FLOORING**

1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.



## **FINISHING**

1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.



## **WOOD WORK**

- 1. NO EXTRA RATE IS TO BE PAID FOR SAWING.
- 2. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS.



# PAINTING AND VARNISHING

- RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- 2. RATES INCLUDE CHARGES FOR SCAFFOLDING AND OTHER ARRANGEMENTS AT ANY HEIGHT AND IN ANY FLOOR.
- 3. RATES FOR PAINTING SASHES, FANLIGHT, FULLY GLAZED OR FULLY GAUGED DOORS AND WINDOWS SHALL BE 60% OF RESPECTIVE ITEMS.



# LINING OF CANALS

- RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- RATES ALSO INCLUDE CURING FOR SPECIFIED PERIOD WHEREVER NECESSARY.
- 3. NOMINAL DIMENSIONS OF TILE OR BRICK SHALL BE TAKEN FOR THE PURPOSE OF MEASUREMENT AND PAYMENT.
- 4. JOINTS TREATMENT WILL BE PAID FOR RESPECTIVE ITEMS IN SECTION 5 "CONCRETE"



# PROTECTION AND DIVERSION WORKS

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL BY PRODUCTS AND SITE CLEARANCE.
- 2. THE COMPOSITE RATES OF THE ITEMS IN WHICH STONE, BOULDER, SHINGLE ETC. AND USED DO NOT CONTAIN THE CARRIAGES OF THESE MATERIALS WHICH WILL BE PAID SEPARATELY WHICHEVER MEANS OF TRANSPORT IS ADOPTED. THE SUPPLY AND CARRIAGE TO SITE OF WORK OF ALL OTHER MATERIAL, REQUIRED IN ITEM IS INCLUDED IN THE COMPOSITE RATE.
- 3. THE CARRIAGE OF STONE OR SPAWL WILL BE PAID ON THE BASIS OF ACTUAL STACK MEASUREMENT (WITHOUT ANY REDUCTION FACTOR) OF THE STONE, BOULDERS, SHINGLE OR SPAWL CARRIED.
- 4. THE STONE, BOULDERS OR SPAWL IS WHERE ISSUED FORM STOCK AND THE CONTRACTOR IS PAID FOR CARRIAGE AND /OR LABOUR ONLY OR WHERE SUCH STONE PRODUCT IS SUPLLIED, CARRIED OR HANDLED BY THE CONTRACTOR IN WHICH NO LAYING IS REQUIRED, THE ACTUAL STACK MEASUREMENT (WITHOUT ANY REDUCTION FACTOR) SHALL FORM THE BASIS OF PAYMENT OF SUPPLY OR CARRIAGE OF THE STONE, BOULDER OR SPAWL ETC. THE QUANTITY OF FINSHED AND COMPLETED ITEM OF WORK SHALL FORM THE BASIS OF THE LAYING.
- 5. IN CASE OF THE ITEMS IN WHICH THE RATES INCLUDE CARRIAGE OF STAKES, BUSHING, PILCHI, SARKANDA OR FRASH ETC. WITHIN ONE KM.
  - a) THE COST OF THE CARRIAGE WITHIN ONE KM. SHALL NOT BE DEDUCTED FROM THE CARRIAGE CHARGES TO FOLLOW THEREAFTER FROM THE POINT OF SUPPLY.
  - b) IF THE SITE OF WOK HAPPENS TO BE WITHIN ONE KM. OF THE SOURCE OF SUPPLY, THE MATERIAL WILL BE COLLECTED AND MEASURED AT SITE OF WORK AND NO EXTRA CARRIAGE WOULD BE ADMISSIBLE IN SUCH CASES.
  - C) WHERE THE SITE OF THE WORK IS SITUATED AT MORE THAN ONE KM. DISTANCE FROM THE SOURCE OF SUPPLY, THE POINT OF SUPPLY WILL BE FIXED CAREFULLY BY THE ENGINEER-IN-CHARGE IN SUCH A WAY THAT THE CARRIAGE CHARGES WOULD BE ARRIVED AT THE MOST ECONOMICALLY.EXTRA CHARGES WILL BE ADMISSIBLE FROM THE PLACE OF STARTING POINT. THE DEMARCATION OF THE PLACE OF SUPPLY SHALL BE PRE-DETERMINED BEFORE CALLING THE TENDERS.
- 6. IN CASE OF STONE PITCHING WORK, NO VOIDS DEDUCTION WILL BE MADE WHILE MEASURING THE FINISHED WORK.



#### **OUTLETS**

- 1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- 2. THE ITEMS OF WORK INVOLVED IN CONSTRUCTION OF OUTLETS SUCH AS EARTHWORK, CONCRETE AND BRICK WORK SHALL BE PAID FOR UNDER RESPECTIVE ITEMS OF THE RELEVANT SECTION.
- 3. THE MANUFACTURE, SUPPLY AND DELIVERY TO SITE OF A.P.M. AND/OR O.F. OUTLETS IRON BLOCKS SHALL BE THE RESPONSIBILITY OF THE DEPARTMENT.



## ROAD AND ROAD STRUCTURES

- RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- 2. THE RATES INCLUDE PROVISION AND MAINTENANCE OF FIELD TEST LABOUATORY STAFF, COST OF MATERIAL FOR TESTING ETC.
- 3. PAYMENTS FOR ITEMS OF ROADS AND ROAD STRUCTURE SHALL BE MADE FROM THIS SECTION.
- 4. BITUMEN FULFILLING THE INTERNATIONAL STANDARDS LIKE :
- (i). ASTM-D-946 and AASHTO-M-20 (Penetration)
- (ii). ASTM-D-3381 and AASHTO-M-226 (Viscosity)
- (iii). ASTM-D-6373 and AASHTO-M-320 (Graded Binder)
- 5. SHOULD BE USED AFTER BATCHWISE TESTING AT SITE, AS PER DIRECTIONS OF ENGINEER INCHARGE.



# SHEET PILING

1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS.



# PLUMBING, SANITARY INSTALLATIO & GAS FITTINGS

- RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS.
- 2. THE RATES INCLUDE CUTTING AND MAKING GOOD OF THE SURFACE OF WALLS, ROOFS, AND FLOORS ETC. WHER NECESSARY.
- 3. ADD 10% EXTRA FOR FIXING SPECIALS IN REPAIR WORK FOR ITEM 23-46.



# SURFACE DRAINAGE

- RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS.
- 2. CEMENT PLASTER WHERE APPLIED SHALL BE MEASURED FOR PAYMENT SEPERATELY.



#### **SEWERAGE**

- RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS.
- 2. EXCAVATION AND BACKFILLING FOR FOUNDATION AND TRENCHES SHALL BE PAID FOR SEPARATELY.
- 3. DEPTH OF CHAMBER SHALL BE MEASURED VERTICALLY FROM TOP OF COST IRON COVER TO TOP SURFACE OF FLOORING.
- 4. IF SPECIFACATIONS OF MANHOLES AS MENTIONES IN ITEM NO. 25-4 TO 25-8 ARE NOT MET THAN PAYMENT SHALL BE MADE FOR DIFFERENT ITEMS FROM OTHER SECTIONS OF THIS SCHEDULE.



# SINKING OF WELLS

- RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS.
- 2. WELL CURBS TO BE LAID AT SPRING LEVEL OR AS DEEP AS POSSIBLE.
- 3. THE OUTER DIMENSIONS OF THE CURB SHALL FORM BASIS OF PAYMENT.



# TUBEWELL AND WATER SUPPLY

- RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.
- 2. THE CAST IRON PIPES AND FITTINGS SHALL COMPLY WITH B.S. 78 FOR SPIGOT AND SOCKET, CAST IRON VERTICALS PIPES AND B.S. 2035 FOR FLANGED PIPES.
- 3. P.V.C. PIPES AND FITTINGS SHALL COMPLY WITH B.S. 3505.
- 4. ASBESTOS CEMENT PIPES AND FITTINGS SHALL COMPLY WITH B.S. 486
- 5. GALVANIZED IRON PIPES AND FITTINGS SHALL COMPLY WITH B.S. 1387-1967



# IRON STEEL & ALUMINIUM WORK

1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS.



# **HORTICULTURE**

 RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS.



# ELECTRICAL INSTALLATIONS

1. RATES FOR ALL FINISHED WORKS INCLUDE THE REMOVAL OF SURPLUS DEBRIS, UNUSED MATERIAL, BY PRODUCTS AND SITE CLEARANCE.



#### **BASIC DATA**

THE BASIC RATES OF CONSTRUCTION MATERIALS, LABOUR AND HIRE CHARGES OF PLANT & EQUIPMENT HAVE BEEN LINKED WITH FILES IN DETAILED ANALYSIS (Volume-1). ANY REVISION INITIATED IN THE "BASIC DATA" FILE CORRESPONDINGLY REVISE THE RELEVENT ITEM RATE. THESE RATES HAVE BEEN OBTAIND AFTER EXTENSIVE MARKET SURVEY.