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R , Rate (Rs.) Ref. Tech.
Sr. No. D t Unit .
- No escription n Labour [Composit| Specs.
20-1 Earth work for outlets consisting of excavation, 20.3
consolidation of earth after refilling, ramming and
puddling.
a) [Channels discharge upto 50 cusecs (1.416 Cu.m.per| Each |1,800.00( 1,800.00
second) Job
b) [Channels discharge above 50 cusecs to 100 cusecs| Each [2,362.50] 2,362.50
(1.416 Cu.m. to 2.832 Cu.m. per second) Job
¢) [Channels discharge above 100 cusecs to 200 cusecs| Each [3,600.00]| 3,600.00
(2.832 Cu.m. to 5.663 Cu.m. per second) Job
d) [Channels discharge above 200 cusecs to 350 cusecs| Each |4,950.00( 4,950.00
(5.663 Cu.m. t0 9.911 Cu.m. per second) Job
e) |Channels discharge above 350 cusecs ( €u.m. per| Each |7,200.00( 7,200.00
second) Job
20-2 Dismantling outlets including femoval-of-material from 20.6
site. _~7~*~The earthwork
a) [Old types such as K.G.O's orifiée"s.ﬂ ~ .b Each [1,800.00| 1,800.00
b) | A.P.M. or O.F. "H" upto 2 ft. (0.61 m.) Each [2,700.00| 2,700.00
c) | A.P.M. or O.F. "H" above 2 ft. to 3 ft.(0.61 m. to 0.91 m.) | Each |3,600.00| 3,600.00
d) [ A.P.M. or O.F. "H" above 3 ft.(0.91 m.) Each [4,500.00| 4,500.00
e) [Tail cluster bifurcation Each [2,700.00| 2,700.00
f) |Tail cluster trifurcation Each |3,600.00{ 3,600.00
0) |Tail cluster quardifircation Each 14,500.00{ 4,500.00
20-3 Makina temporary A.P.M. bricks block and fixing at site. | Each | 593.75 | 1,421.75 20.5
20-4 Dismantling walls, taking out temporary A.P.M. brick| Each [1,356.25] 1,356.25 20.6
block. fixina iron block and rebuildina the dismantled
20-5 Dismantling walls and fitting iron block of O.F. outlet. Each |1,356.25[ 1,356.25 20.6
20-6 Constructing, watching and removing bund for outlet built 20.8
in runnina water.
a) |Upto 3 ft. (1 m.) height Each |[3,600.00| 3,600.00
b) |Above 3 ft. (1 m.) height Each [4,950.00] 4,950.00
20-7 Adjusting "B" of tail cluster by dismantiling and rebuilding| Each | 712.50 | 1,918.95 20.6
throat walls.
20-8 Adjusting "Y" of an A.P.M. outlet including dismantiling| Each |1,750.00] 3,723.50 20.6
and rebuildina.
20-9 Fixing A.P.M. and/or O.F. outlet blocks including 20.5
dressing of bricks.
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a) |For channel depth upto 1.5 ft. (0.5 m.) Each | 712.50 | 886.00
b) |For channel depth above 1.5 ft.to 3 ft. (0.5 m.to 1m) Each | 831.25 | 1,015.00
¢) |For channel depth above 3 ft.to 5 ft. (1 m.to 1.5 m) Each [1,068.75] 1,292.50
d) [For channel depth above 5 ft. (1.5 m) Each [1,425.00| 1,648.75
P0-10 Repairing damaged reducing collar of Hume pipe outlets.| Each | 593.75 907.70
P0-11 Laying iron pipes for outlets R.M. 95.00 95.00 20.7
R.ft. 28.95 28.95
P0-12 Water allowance for constructing outlets or culverts 20.9
when canal water is not flowing
a) |For channel depth upto 1.5 ft. (0.5 Each | 900.00 | 900.00
b) |For channel depth above 1.5 ftto Each [1,125.00] 1,125.00
~ N \
¢) |For channel depth above 3 ft.to's ft41 miffo L5 Each [1,631.25] 1,631.25
d) [For channel depth above 5 ft. (1.5m)—="" = Each (2,250.00| 2,250.00
P0-13 Hoisting and placing R.C. slab or stone in position on| Each | 637.50 | 637.50 20.7
outlets or W.C culverts.
P0-14 Fixing pipe culverts including back-filling of earth and 20.7
a) [Portion under bank R.M. | 455.00 | 516.80
R.ft. | 138.70 | 157.50
b) |Portion under road beyond bank R.M. | 201.25 | 263.05
R.ft. 61.35 80.20
P0-15 Removing pipe outlets and refilling earth including 20.6
ramming and puddling.
a) [Portion under bank R.M. | 405.00 | 405.00
R.ft. | 123.45 | 123.45
b) |Portion under road beyond bank R.M. | 157.50 | 157.50
R.ft. 48.00 48.00
P0-16 Changing pipe outlets by removing one pipe and 20.7
replacing it at the same site with another pipe including
earthwork and puddling
a) [Portion under bank R.M. | 538.75 | 600.55
R.ft. | 164.20 | 183.05
b) |Portion under road beyond bank R.M. | 250.00 | 311.80
R.ft. 76.20 95.05
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